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 Punjab State Transmission Corporation Ltd 

(Regd. Office, PSEB Head Office, The Mall Patiala-147001) 
OFFICE OF Additional Superintending Engineer, P&M Division, Butari-143204 
Fax: 01853 243637    Email: srxen-pm-butari@pstcl.org                                 Mob: 9646118241 

 

Short Term Tender Notice 

Tenders on prescribed forms are invited on behalf of PSTCL for the following works:- 

1.  Name & Complete Address of Office 
inviting tender 

ASE/P&M Division, Butari, District 
Amritsar. 

2.  Type of Tender Open Tender 
3.  Tender Enquiry No. 01/PMBUTARI/2015-16 
4.  Name of Work   

     
Renewal, replacement and repair of 
Residential quarters of SSE 132kV S/s Dera 
Beas and ASE P&M Butari, at 132kV 
Substation, Dera Beas 

5.  Period of Contract One month 
6.  Total Estimated cost of work Rs.3.70 lacs 
7.  Eligibility Criteria As per the terms and conditions 
8.  Starting date & time for sale of 

Tender documents  
01/07/2015 after 11.00 A.M. 
 

9.  Last date & time for sale of Tender 
documents 

14/07/2015 up to 5.00 P.M. 
 

10.  Last date & time for submission of 
Part I,II & III Tender Documents  

15/07/2015 up to 3.00 P.M 

11.  Date & Time for Opening of tender  
 Part I (EMD) 15/07/2015 at 03.30 P.M. 
 Part II (Technical Bid) 15/07/2015 at 03.45 P.M. 
 Part III (Price Bid) 15/07/2015 at 04.30 P.M. 
12.  Cost of Tender Specification & mode 

of its Payment 
Rs.500/-(through BA-16 at the office of 
ASE/ PSTCL P&M Division Butari 

   

 

 

ASE P&M Division 
Butari 
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 Punjab State Transmission Corporation Ltd 

(Regd. Office, PSEB Head Office, The Mall Patiala-147001) 
OFFICE OF Additional Superintending Engineer, P&M Division, Butari-143204 
Fax: 01853 243637    Email: srxen-pm-butari@pstcl.org                                 Mob: 9646118241 

 

QoVHy smyN dw tYNfr noits 
 

  gzikp ;N/N NoK;fw;aB ekog'o/;aB fbwfNv tk;s/ j/m fby/ ezwK bJh fBoXkos gq'ckofwnK s/ N?Avo 
wzr/ iKd/ jBL^ 
 
1H N?Avo ikoh eoB tkb/ dcaso dk BK   vDIk ingrwx iejInIAr, pI qy AYm mMfl, butwrI 

s/ g{ok gsk     AimRqsr 
2H N?Avo dh fe;w     UgB N?Avo 
3H N?Avo B'fN; Bzpo    01/pIAYmbutwrI/2015-16 
4H ezw dk BK 132 e/HthH;$; fpnk; fty/ n?;Hn?;HJhH fpnk; ns/ 

J/Hn?;HJhH,gh s/ n?w wzvb p[Nkoh d/ fojkfJ;ah e[nkNoK 
dh renew ns/ replacement eoe/ e[nkNoK dh w[ozws 
eoBk . 

5H ezw dk ;wK     ie`k mhInw 
6H ezw dh e[Zb nzdkiB ehws   3H70 bZy o[g? 
7H  Xogqw      tYNfr dIAW SrqW muqwibk 
8H N?Avo vke{w?AN; KrId eoB dh    01/07/2015 ;t/o/ 11H00 ti/ s' 
 ;a[o{nksh fwsh s/ ;wK 
9H N?Avo vke{w?AN; KrId eoB dh   14/07/2015 ;akw 5H00 ti/ sZe 
 nkyoh fwsh s/ ;wK 
10H N?Avo vke{w?AN gkoN I,II,III dwKl eoB  15/07/2015 ;akw 3H00 ti/ sZe  

dh nkyoh fwsh ns/ ;wK 
11H N?Avo y'bD dh fwsh s/ ;wK    
 gkoN I (Jh n?w vh)    15/07/2015 ;akw 03H30 ti/a 
 gkoN II (N?eBheb fpv)    15/07/2015 ;akw 03H45 ti/ 
 gkoN III ( gqkJh; fpv)    15/07/2015 ;akw 04H30 ti/ 
12H N?Avo vke{w?AN; dh ehws s/ ndkfJrh  o[g? 500$^(BA-16 okjhA)  
  vDIk ingrwx iejInIAr, pI qy AYm mMfl, butwrI  
 

 

 

 

 

       vDIk ingrwx iejInIAr, pI qy AYm mMfl, bUtwrI 
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 Punjab State Transmission Corporation Ltd 

(Regd. Office, PSEB Head Office, The Mall Patiala-147001) 
OFFICE OF Additional Superintending Engineer, P&M Division, Butari-143204 
Fax: 01853 243637    Email: srxen-pm-butari@pstcl.org                                 Mob: 9646118241 

 

Short Term Tender Notice 
Tenders on prescribed forms are invited on behalf of PSTCL from the contractors/firms for the 

following works at 132kV Substation, Dera Beas as per detailed scope of work given in the tender 

specifications. 
1.  Department Name 132kV Substation, Dera Beas, PSTCL P&M Division Butari. 

2.  Tender Notice No. 01/PMBUTARI/2015-16 
3.  Tender issuing authority ASE / PSTCL P&M Butari. 

4.  Address details of 
issuing authority 

ASE / PSTCL P&M Butari. 

5.  
 

Short description of 
work 
 

Renewal, replacement and repair of Residential quarters of SSE 
132kV S/s Dera Beas and ASE P&M Butari, at 132kV Substation, Dera 
Beas. 

6.  Completion Period 30 days. 

7. Total Estimated Cost Rs 3.70 Lacs inclusive of service tax. 

8. Eligibility criteria 1) Contractor should be enlisted for Execution of Civil works with 
PSTCL/ PSTCL/ NTPC/ PWD/ Railway/ MES/ State Electricity 
Utilities or other such Organization for works more than Rs.5 
lacs. 

 
 
 

 
 
 

2) The firm should have executed  successfully the same/similar 
nature of work in any one year during last 7 years ending 
31.12.2014 of minimum value either of the following:- 

  a) Three similar completed works costing not less than Rs 1.8 Lacs. 

  b) Two similar completed works costing not less than Rs.2.5 Lacs 

  c) One similar completed work costing not less than Rs. 3.8 Lacs. 

 
 
 

 
 
 

Note: Similar work means the firm should have executed the 
job of Civil Mtc. works as mentioned in the scope of work in any 
Power Plant or PSU firm. 

 
 

 
 

3) Tenderer should have EPF Code No., ESI code No., PAN No. 
Service Tax Registration Number. 

 
 

 
 

4) Proof of having successfully executed jobs as per description of 
works in any one year during the last 7 years ending 31.12.2014. 

 
 

 
 

5) NDC /Clearance certificate from EPF department up to period 
not beyond two years from 31.12.2014. 

  6) Bank solvency certificate of Rs.3.70 Lacs issued by any schedule 
Bank after 1.1.2012. 

 
9.  

Starting date & time for 
sale of Tender 
documents  

01/07/2015 after 11.00 A.M. 
 

 
10.  

Last date & time for sale 
of Tender documents 

14/07/2015 up to 5.00 P.M. 
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11.  Last date & time for 
submission of Part I,II & 
III Tender Documents 

15/07/2015 up to 3.00 P.M 

12.  Date & Time for Opening of tender 

 Part I (EMD) 15/07/2015 at 03.30 P.M. 
 Part II (Technical Bid) 15/07/2015 at 03.45 P.M. 

 Part III (Price Bid) 15/07/2015 at 04.30 P.M. 

13.  Cost of Tender 
Specification & mode of 
its Payment 

Rs.500/-(through BA-16 at the office of ASE/ PSTCL P&M 
Division Butari 

14.  EMD 2% of the tender value rounded off to a multiple of Rs.10/- on the 
higher side subject to minimum of Rs.5000/- & maximum Rs. 10 Lacs 
DD in favour of ASE/PSTCL P&M Division, Butari. 

 
 
 

 
 
 

i) Earnest Money shall be forfeited in case of 
withdrawal/modification of an offer within the validity period, as 
required in the NIT/Tender specification after opening of tender. 

 
 

 
 

ii) In case of successful tenderer, Earnest Money shall be converted 
as Security Deposit. 

 
 
 

 
 
 

iii) In case of tenders not accepted, the Earnest Money shall be 
refunded within 30 days of the award of order/ contract (LOI) to 
the unsuccessful tenderer(s). 

15.  Contact person name & 
phone no. 

Er. SS Kaler Mob.96461 18241 

16.  Contact E-mail ID srxen-pm-butari@pstcl.org 

17.  URL for Additional 
information 

1) In case of any query regarding tendering, the prospective bidders 
may contact this office. 

  2) The original DD & hard copy of technical bid must also reach this 
office before the opening of tenders. 

18. 1 Pre bid meeting Any working day. 
Detail of Documents:- 
1) A set of tender documents containing technical specifications, general instructions, terms and 

conditions may be obtained from office of ASE/ PSTCL P&M Division Butari on or after 
01/07/2015 after 11.00 A.M. 

2) A tender will be evaluated overall lowest. 
3) Bid should be submitted in three parts 

Part I:- Tender document fee and Earnest Money Deposit(EMD) through (Demand Draft) in 
the office of ASE/ PSTCL P&M Division Butari on or before 15/07/2015 up to 3.00 P.M. 
Part II:- Technical bid containing photo copy of Registration, Bank solvency certificate, PAN card, 
ESI registration no. EPF code no., EPF clearance certificate, Service Tax Registration no., affidavit 
in original as per clause 50 of terms and conditions  must be submitted  in the office of ASE/ 
PSTCL P&M Division Butari on or before 15/07/2015 up to 3.00 P.M. 
Part III: -       Price bid  

 
Additional SE / P&M Division, 
Butari. 
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Part - 1 

TERMS & CONDITIONS 

 

1. Tender documents shall be issued only to those appropriate working building contractors 

which are enlisted with PSTCL / PSPCL having satisfactory executed similar nature of work of 

same magnitude during last three years. 

2. The Tender  should  enclose  along  with  their request  for  issue  of  tender  documents  BA-

16 for  Rs. 500/-( Five Hundred  only)  in  favour  of ASE/PSTCL P&M Division Butari, payable 

at toward cost of tender documents/ specifications ( non-Refundable). 

3. Tender  of  such  Bidders  who  do  not  purchase  the  set  of  Tender  documents  shall  not  

be opened. 

4. All tenders must be accompanied by earnest money at the rates and in the form prescribed in 

the tender document except in the case of those tenderers who have specially exempted 

there under. 

5. Conditional Tender shall not be accepted. 

6. Tender will have to comply with all the rules and regulations under factory Act. Industrial 

Dispute Act, E.P.F.Act. Labour Laws and Bonus Act & Retrenchment Compensation etc 

7. The Tender shall be issued to those who have VAT No. and EPF No. 

8. Tender received telegraphically through telex or Fax/e-mail shall not be accepted. 

9. The  Competent  Authority  reserves  the  rights  to reject any  or  All  Tenders  without 

assigning any reasons. 

10. In case date of opening the Tender happens to be holidays, the tender will be received and 

opened on the next working day at the same time.  

11. Tender documents shall be issued to only those tenderers who prime facia meets aforesaid 

qualifying requirement.  However,  issue  of  tender  documents  shall  not  automatically 

construe  qualification  of  the  tenderer  for  the  award  of  the  work, which  shall  again 

determine during bid evaluation. 

12. The completion period of the work is 30 days. 

 

 

Additional SE/ PSTCL  

P&M Division Butari. 

  



Page No 6 
 

Part – 2 

 

GENERAL CONDITIONS OF CONTRACT 

 

2.1       SCOPE OF CONTRACT:- 

The contract comprises the planning, erection, completion and maintenance of the works and 

except, in as far as the contract otherwise provides the provisions of all labour, materials, 

supervision, storage, constructional  plant, equipment, supplies, transportation to or from the 

site, fuel , electricity, temporary works and everything whether of a temporary or permanent 

nature required in and for such construction, erection completion, maintenance  and handing 

over of the works except items specified to be furnished by the purchaser or others, all in 

accordance with the stipulations laid down in the contract and additional drawings as may be 

provided by the Engineer-in-charge during execution of the works. 

Even though all the work and materials necessary to satisfactory completion of the works may 

not be detailed in the specifications and schedules,; their costs will be considered to be within 

the contract and no claim for extra charges will be accepted, provided always that there is no 

substantial revision in the specifications of the work in which the consequential changes in 

price shall be mutually agreed between the owner and the contractor. 

 

2.2      SUPPLY OF PLANT MATERIAL AND LABOUR:- 

Except where otherwise specified the contractor shall at his own expenses supply and provide 

all the T&P temporary works material both for temporary and for permanent works, labour 

(including the supervision thereof) transport to or from the site and in and about the works and 

other things of every kind required for the construction erection completion and maintenance 

of works. 

 

2.3       FIRE FIGHTING EQUIPMENT:- 

Contractor shall provide and maintain adequate portable firefighting equipment at the site 

during the performance of the contract to the satisfaction of the Engineer-in-charge and the 

local firefighting authority.  The work shall be executed in such a manner so as to minimize fire 

hazards. 

 

2.4       WATER AND ELECTRICITY:- 

a) Contractor will make his own water supply arrangement for constructions as well as 

drinking purposes by installing tube wells, jet pumps etc. and laying distribution pipes 

wherever required. No arrangement will be made by the PSTCL for water supply. 

b) The contractors shall be given one single/three phase connection for each location of 

building/area and contractor‟s site office/workshop/stores/yards free of cost viz without 

levy of service connection and energy consumption charges including tariff and duties 

for supply of electricity for construction purpose. He shall make his own arrangement 

for further distribution. In case more than one connection is required due to exigencies 

of the work then number of such additional connection(s) will be decided by the 

Engineer-In-Charge whose decision shall be final and binding. 

c) The interruptions/failure/shut-down in the supply of power cannot be ruled out. Failure 

of normal supply of power by shut-down or other unforeseen circumstances will not 

entitle the contractor to claim any damages or compensation or extension in 

construction period. The contractor at his own cost shall make his own alternative 
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arrangements to meet the demands in case of power failure and to meet any exigency 

by providing adequate diesel operated machinery and as stand by in perfectly good 

working conditions. This is particularly essential with respect to dewatering. The 

contractor shall note that no payment whatsoever for running diesel operated 

machinery shall be made in lieu of cost free power supply (if agreed to in the contract 

agreement) 

 

2.5                  SETTING OUT:- 

a) Contractor shall set out the works and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels dimensions and 

alignment of all parts thereof.  If at any time any error shall appear during the progress 

of any part of the work, the contractor shall at his own cost rectify such error to the 

satisfaction of the Engineer. 

b) Contractor shall provide all facilities instruments T&P articles and attendance to Sr. 

Executive Engineer or his deputed representative to check his work.  Instruments T&P 

articles brought by contractor shall be in good working conditions recently calibrated 

tested and are subject to approval by Sr. Executive Engineer Checking in part or full of 

any setting out of any line or level by the Engineer shall not in any way relieve 

contractor of his responsibility for the correctness thereof. 

c) Contractor shall establish and maintain base lines and bench marks adjacent to the 

various sections of work. All such marks and stakes must be carefully prescribed by 

contractor and in case of their destruction/dislocations by him or any of his employees 

or otherwise will be replaced at Contractor‟s expenses. 

 

2.6        WORK TO BE EXECUTED AS PER DRAWINGS SPECIFICATIONS ETC.:- 

The contractor shall execute the work strictly in accordance with the drawings & 

specifications. The contractor shall also conform exactly and faithfully to the design drawings 

and instructions in writing related to the work signed by the Engineer lodged in his office and/ 

or supplied to the contractor. 

 

 2.7     DRAWING & SPECIFICATIONS:- 

a)   One set of the Drawings & Specifications and schedule of quantities shall be furnished by 

Engineer to Contractor. Such copies shall be kept on the works and Engineer and his 

representatives shall at all reasonable times have access to the same. They shall be 

returned to the Engineer by contractor along with the final bill of the contract. 

b)  Matter shown either on the drawings or in the specifications shall be executed/ furnished 

as if shown in both except where specific provision is made in the drawings superseding 

the specifications. 

c)  Where the design/drawings are to be supplied by the contractor in turn-key jobs.  The 

following provisions shall apply. 

i) All drawings submitted by the VENDOR/CONTRACTOR including those submitted at 

the time of bid shall be in sufficient detail to indicate the type, size, arrangement 

weight of each component, breakdown for packing and shipment, the external 

connections, fixing arrangements required, the dimensions required for installation 

and interconnections with other equipment and materials, clearances and spaces 

required between various portions of equipment and any other information specifically 

requested. 
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ii) The VENDOR/CONTRACTOR shall submit to the ENGINEER/CONSULTANT for 

review, within the times named in the specification such drawings, samples patterns 

and models as may be called for therein or as the ENGINEER/CONSULTANT may 

reasonably require, provided that the VENDOR/CONTRACTOR shall not be under 

any obligation to supply copies of shop drawings.  Within a reasonable period after 

receiving such drawings, samples, patterns and models, the Engineer/Consultant 

shall signify his comments/approval or otherwise.  Copies of all drawings which 

require to be approved by the owner/purchaser shall be provided by the 

Vendor/contractor.  The Vendor/Contractor shall supply additional copies of approved 

drawings in accordance with the details set out in the specification. 

iii)   Drawings approved as above described shall not be departed from without written 

approval of Engineer/Consultant. 

iv) The Engineer/Consultant shall have the right at all reasonable times to inspect at the 

factory of the Vendor/Contractor all drawings. 

v) The Vendor/Contractor shall within the times named in the specification, provide 

drawings showing the manner in which the Equipment is to be affixed together with all 

information relating, unless otherwise agreed only to the supply, required for 

preparing suitable foundations. 

vi) The Vendor/Contractor shall not be relieved of his obligations under the Contract 

including but not limited to guarantee obligations stated herein, by incorporating the 

Engineer/Consultant‟s design and fabrication comments. 

vii) Any expenses resulting from an error or omission in or from delay in delivery of the 

drawings and information mentioned in this specification shall be borne by the 

Vendor/Contractor. 

viii) Within three weeks from the date of receipt of the order, the Vendor/Contractor shall 

submit copies of the list of all drawings he proposes to submit for approval identifying 

each by a serial number and descriptive title and giving the expected date of 

submission.  This list shall be revised and extended, as necessary, during the 

progress of work. 

ix) After the award of the Contract, the Vendor/Contractor shall submit (as per the 

Distribution Schedule enclosed with the Specification) copies of design calculations, 

material specifications and detailed drawings as called for in the Equipments 

Specification for the owner/Purchaser or the Engineer‟s/Consultants review. The 

vender/contractor must satisfy the owner/purchaser or the Engineer/Consultant as to 

the validity of his design with reference to the requirements of statutory Code 

Authorities or otherwise. 

x) Drawings submitted for approval shall be signed by responsible representatives of the 

Vendor/Contractor and shall be to any one of the following sizes in accordance with 

Indian Standards: A0, A1, A2, A3 or A 4: 

xi) All drawings shall show the following particulars in the lower right hand corner in 

addition to the Vendor/Contractor‟s name: 

.i) Name of the Purchaser 

.ii) Project Title. 

iii) Purchase Order No./Contract No. 

iv) Title of Drawing. 

v) Scale. 

vi) Date of drawing. 
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vii) Vendor‟s/Contractor‟s Drawing Number. 

viii) Space for the Engineer‟s/Consultant‟s drawing number. 

xii) In addition to the information provided in the drawings, each drawing shall carry a 

revision number, date of revision and brief details of revisions carried out.  Where 

ever any revision is carried out, correspondingly revision number must be updated. 

xiii) All dimensions or drawings shall be metric units unless otherwise specified. 

xiv) The Owner/Purchaser will return to the Vendor/Contractor(s) one print stamped 

“Approved” or (b) one print stamped‟. „Approved with comments as noted‟ or (c) one 

print marked with comments.  In the case of (a) no further submission of the drawings 

is required.  In the case of (b) the Vendor/Contractor shall correct his original drawing 

to conform with comments of the Owner/Purchaser and Engineer/Consultant and 

furnish the corrected drawings to the Owner/Purchaser and the Engineer/Consultant 

for the purpose of record.  In the case of (c) the Vendor/Contractor shall correct his 

original drawing to conform with comments and corrections of the Owner/Purchaser 

or the Engineer/Consultant and resubmit the drawings to the Purchaser/Engineer 

within two (2) weeks after receipt of the marked up print for approval.  When the 

Vendor/Contractor resubmits the drawing, he should incorporate 

Engineer‟s/Consultant‟s drawing; number which corresponds to the 

Vendor/Contractor‟s in the respective drawing. The Engineer‟s/Consultant‟s drawing 

number shall be used thereafter for all purposes of reference. 

xv) Drawings submitted by the Vendor/Contractor for approval will be checked/ reviewed 

by the Owner/Purchaser or the Engineer/Consultant and comments, if any, on the 

same will be conveyed to the Vendor/Contractor.  It is the responsibility of the 

Vendor/contractor to incorporate correctly all the comments conveyed by the 

Owner/Purchaser or the Engineer/Consultant on the Vendor‟s/Contractor‟s drawings.  

The Drawings which are approved with comments are to be resubmitted to the 

Owner/Purchaser and the Engineer/Consultant for purpose of records.  Such 

drawings will not be checked/ reviewed by the Owner/Purchaser or the 

Engineer/Consultant to verify whether all the comments have been incorporated by 

the Vendor/Contractor.  If the Vendor/Contractor is unable to incorporate certain 

comments in his drawings he shall clearly state in; his forwarding letter such non-

compliance along with valid reasons. 

xvi) Any work performed or material ordered by the Vendor/Contractor prior to receipt of 

drawings stamped „; Approved with comments as noted‟ by the Owner/Purchaser or 

the Engineer/Consultant shall be at the risk of the Vendor/Contractor.  After print of 

any drawings has been returned „Approved‟, the Vendor/Contractor may release all 

parts covered bv the drawing, for production. 

xvii) Reproducibles where called for in the distribution schedule, shall be submitted after 

the approval of drawings.  These should be of quality not less than a Kilburn 

reproducible tracing films or equivalent capable of producing clear and legible prints 

“Sepia‟ or similar process reproducibles shall not be accepted. 

xviii)On completion of the installation, the Vendor/Contractor shall furnish a complete set 

of drawings on Kilburn reproducible tracing film or equivalent, if call for in the 

distribution schedule, or other parts of the specification on which the 

Vendor/Contractor shall make in a neat and accurate manner, a complete record of 

all changes and revisions to the original design, as installed in the completed work.  
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These drawings shall be submitted to the owner/Purchaser and to the 

Engineer/Consultant for records, these become the property of the Owner/Purchaser. 

xix) Drawings prepared by the Vendor/Contractor and approved by the Owner/Purchaser 

shall be considered as a part of the specification.  However, examination and 

approval of the drawings by the Owner/Purchaser or the Engineer/Consultant shall 

not relieve the Vendor/Contractor of his responsibility for engineering, design, 

workmanship and materials, under the contract. 

xx) If, at any time before the completion of the work, changes are made necessitating 

revision of approved drawings, the Vendor/Contractor shall make such revisions and 

proceed in the same routine as for the original approval. 

xxi) Drawings shall include all installation and detailed piping drawings if piping is included 

in scope of supply.  All piping 65 millimeter and larger shall be routed in detail and 

smaller pipe shall be shown schematically or by isometric drawings.  All drawings 

shall be fully corrected to agree, with actual as built construction. 

 

 

 

Additional SE/ PSTCL  

P&M Division Butari. 
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 Punjab State Transmission Corporation Ltd 

(Regd. Office, PSEB Head Office, The Mall Patiala-147001) 
OFFICE OF Additional Superintending Engineer, P&M Division, Butari-143204 
Fax: 01853 243637    Email: srxen-pm-butari@pstcl.org                                 Mob: 9646118241 

 
 

Name of work: Renewal, replacement and repair of Residential quarters of 

SSE 132kV S/s Dera Beas and ASE P&M Butari, at 132kV Substation, Dera 

Beas  

Tender Notice No.  01/PMBUTARI/2015-16 

 

S. No. Description Page No. 

1. Notice Inviting Tenders 2-5 

2. Section –I Tendering & contract agreement 6-11 

3. Section-II General conditions of contract 12-22 

4. Section-III Performance of contract and payments 23-31 

5 Section-IV Fair wage clause & Labour Regulations 32-35 

6 Section-V Additional Terms & Conditions 36-40 

7 Section-VI Scope of work 41 

8. Section VII Schedule of Quantities. 42-48 

 

  

Additional SE / P&M Division, 
Butari. 
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 Punjab State Transmission Corporation Ltd 

(Regd. Office, PSEB Head Office, The Mall Patiala-147001) 
OFFICE OF Additional Superintending Engineer, P&M Division, Butari-143204 
Fax: 01853 243637    Email: srxen-pm-butari@pstcl.org                                 Mob: 9646118241 

 

Short Term Tender Notice 

Tenders on prescribed forms are invited on behalf of PSTCL for the following works:- 

1.  Name & Complete Address of Office 
inviting tender 

ASE/P&M Division, Butari, District 
Amritsar. 

2.  Type of Tender Open Tender 
3.  Tender Enquiry No. 01/PMBUTARI/2015-16 
4.  Name of Work   

     
Renewal, replacement and repair of 
Residential quarters of SSE 132kV S/s Dera 
Beas and ASE P&M Butari, at 132kV 
Substation, Dera Beas 

5.  Period of Contract One month 
6.  Total Estimated cost of work Rs.3.70 lacs 
7.  Eligibility Criteria As per the terms and conditions 
8.  Starting date & time for sale of 

Tender documents  
01/07/2015 after 11.00 A.M. 
 

9.  Last date & time for sale of Tender 
documents 

14/07/2015 up to 5.00 P.M. 
 

10.  Last date & time for submission of 
Part I,II & III Tender Documents  

15/07/2015 up to 3.00 P.M 

11.  Date & Time for Opening of tender  
 Part I (EMD) 15/07/2015 at 03.30 P.M. 
 Part II (Technical Bid) 15/07/2015 at 03.45 P.M. 
 Part III (Price Bid) 15/07/2015 at 04.30 P.M. 
12.  Cost of Tender Specification & mode 

of its Payment 
Rs.500/-(through BA-16 at the office of 
ASE/ PSTCL P&M Division Butari 

   

 

 

ASE P&M Division 
Butari 
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 Punjab State Transmission Corporation Ltd 

(Regd. Office, PSEB Head Office, The Mall Patiala-147001) 
OFFICE OF Additional Superintending Engineer, P&M Division, Butari-143204 
Fax: 01853 243637    Email: srxen-pm-butari@pstcl.org                                 Mob: 9646118241 

 

QoVHy smyN dw tYNfr noits 
 

  gzikp ;N/N NoK;fw;aB ekog'o/;aB fbwfNv tk;s/ j/m fby/ ezwK bJh fBoXkos gq'ckofwnK s/ N?Avo 
wzr/ iKd/ jBL^ 
 
1H N?Avo ikoh eoB tkb/ dcaso dk BK   vDIk ingrwx iejInIAr, pI qy AYm mMfl, butwrI 

s/ g{ok gsk     AimRqsr 
2H N?Avo dh fe;w     UgB N?Avo 
3H N?Avo B'fN; Bzpo    01/pIAYmbutwrI/2015-16 
4H ezw dk BK 132 e/HthH;$; fpnk; fty/ n?;Hn?;HJhH fpnk; ns/ 

J/Hn?;HJhH,gh s/ n?w wzvb p[Nkoh d/ fojkfJ;ah e[nkNoK 
dh renew ns/ replacement eoe/ e[nkNoK dh w[ozws 
eoBk . 

5H ezw dk ;wK     ie`k mhInw 
6H ezw dh e[Zb nzdkiB ehws   3H70 bZy o[g? 
7H  Xogqw      tYNfr dIAW SrqW muqwibk 
8H N?Avo vke{w?AN; KrId eoB dh    01/07/2015 ;t/o/ 11H00 ti/ s' 
 ;a[o{nksh fwsh s/ ;wK 
9H N?Avo vke{w?AN; KrId eoB dh   14/07/2015 ;akw 5H00 ti/ sZe 
 nkyoh fwsh s/ ;wK 
10H N?Avo vke{w?AN gkoN I,II,III dwKl eoB  15/07/2015 ;akw 3H00 ti/ sZe  

dh nkyoh fwsh ns/ ;wK 
11H N?Avo y'bD dh fwsh s/ ;wK    
 gkoN I (Jh n?w vh)    15/07/2015 ;akw 03H30 ti/a 
 gkoN II (N?eBheb fpv)    15/07/2015 ;akw 03H45 ti/ 
 gkoN III ( gqkJh; fpv)    15/07/2015 ;akw 04H30 ti/ 
12H N?Avo vke{w?AN; dh ehws s/ ndkfJrh  o[g? 500$^(BA-16 okjhA)  
  vDIk ingrwx iejInIAr, pI qy AYm mMfl, butwrI  
 

 

 

 

 

       vDIk ingrwx iejInIAr, pI qy AYm mMfl, bUtwrI 
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 Punjab State Transmission Corporation Ltd 

(Regd. Office, PSEB Head Office, The Mall Patiala-147001) 
OFFICE OF Additional Superintending Engineer, P&M Division, Butari-143204 
Fax: 01853 243637    Email: srxen-pm-butari@pstcl.org                                 Mob: 9646118241 

 

Short Term Tender Notice 
Tenders on prescribed forms are invited on behalf of PSTCL from the contractors/firms for the 

following works at 132kV Substation, Dera Beas as per detailed scope of work given in the tender 

specifications. 
1.  Department Name 132kV Substation, Dera Beas, PSTCL P&M Division Butari. 

2.  Tender Notice No. 01/PMBUTARI/2015-16 
3.  Tender issuing authority ASE / PSTCL P&M Butari. 

4.  Address details of 
issuing authority 

ASE / PSTCL P&M Butari. 

5.  
 

Short description of 
work 
 

Renewal, replacement and repair of Residential quarters of SSE 
132kV S/s Dera Beas and ASE P&M Butari, at 132kV Substation, Dera 
Beas. 

6.  Completion Period 30 days. 

7. Total Estimated Cost Rs 3.70 Lacs inclusive of service tax. 

8. Eligibility criteria 1) Contractor should be enlisted for Execution of Civil works with 
PSTCL/ PSTCL/ NTPC/ PWD/ Railway/ MES/ State Electricity 
Utilities or other such Organization for works more than Rs.5 
lacs. 

 
 
 

 
 
 

2) The firm should have executed  successfully the same/similar 
nature of work in any one year during last 7 years ending 
31.12.2014 of minimum value either of the following:- 

  a) Three similar completed works costing not less than Rs 1.8 Lacs. 

  b) Two similar completed works costing not less than Rs.2.5 Lacs 

  c) One similar completed work costing not less than Rs. 3.8 Lacs. 

 
 
 

 
 
 

Note: Similar work means the firm should have executed the 
job of Civil Mtc. works as mentioned in the scope of work in any 
Power Plant or PSU firm. 

 
 

 
 

3) Tenderer should have EPF Code No., ESI code No., PAN No. 
Service Tax Registration Number. 

 
 

 
 

4) Proof of having successfully executed jobs as per description of 
works in any one year during the last 7 years ending 31.12.2014. 

 
 

 
 

5) NDC /Clearance certificate from EPF department up to period 
not beyond two years from 31.12.2014. 

  6) Bank solvency certificate of Rs.3.70 Lacs issued by any schedule 
Bank after 1.1.2012. 

 
9.  

Starting date & time for 
sale of Tender 
documents  

01/07/2015 after 11.00 A.M. 
 

 
10.  

Last date & time for sale 
of Tender documents 

14/07/2015 up to 5.00 P.M. 
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11.  Last date & time for 
submission of Part I,II & 
III Tender Documents 

15/07/2015 up to 3.00 P.M 

12.  Date & Time for Opening of tender 

 Part I (EMD) 15/07/2015 at 03.30 P.M. 
 Part II (Technical Bid) 15/07/2015 at 03.45 P.M. 

 Part III (Price Bid) 15/07/2015 at 04.30 P.M. 

13.  Cost of Tender 
Specification & mode of 
its Payment 

Rs.500/-(through BA-16 at the office of ASE/ PSTCL P&M 
Division Butari 

14.  EMD 2% of the tender value rounded off to a multiple of Rs.10/- on the 
higher side subject to minimum of Rs.5000/- & maximum Rs. 10 Lacs 
DD in favour of ASE/PSTCL P&M Division, Butari. 

 
 
 

 
 
 

i) Earnest Money shall be forfeited in case of 
withdrawal/modification of an offer within the validity period, as 
required in the NIT/Tender specification after opening of tender. 

 
 

 
 

ii) In case of successful tenderer, Earnest Money shall be converted 
as Security Deposit. 

 
 
 

 
 
 

iii) In case of tenders not accepted, the Earnest Money shall be 
refunded within 30 days of the award of order/ contract (LOI) to 
the unsuccessful tenderer(s). 

15.  Contact person name & 
phone no. 

Er. SS Kaler Mob.96461 18241 

16.  Contact E-mail ID srxen-pm-butari@pstcl.org 

17.  URL for Additional 
information 

1) In case of any query regarding tendering, the prospective bidders 
may contact this office. 

  2) The original DD & hard copy of technical bid must also reach this 
office before the opening of tenders. 

18. 1 Pre bid meeting Any working day. 
Detail of Documents:- 
1) A set of tender documents containing technical specifications, general instructions, terms and 

conditions may be obtained from office of ASE/ PSTCL P&M Division Butari on or after 
01/07/2015 after 11.00 A.M. 

2) A tender will be evaluated overall lowest. 
3) Bid should be submitted in three parts 

Part I:- Tender document fee and Earnest Money Deposit(EMD) through (Demand Draft) in 
the office of ASE/ PSTCL P&M Division Butari on or before 15/07/2015 up to 3.00 P.M. 
Part II:- Technical bid containing photo copy of Registration, Bank solvency certificate, PAN card, 
ESI registration no. EPF code no., EPF clearance certificate, Service Tax Registration no., affidavit 
in original as per clause 50 of terms and conditions  must be submitted  in the office of ASE/ 
PSTCL P&M Division Butari on or before 15/07/2015 up to 3.00 P.M. 
Part III: -       Price bid  

 
Additional SE / P&M Division, 
Butari. 
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Section-1 

SCHEDULE-‘C” 

(Referred to in regulation-11) 

 

Section-I:  TENDERING & CONTRACT AGREEMENT 

 

1.1 SUBMISSION OF TENDERS:- 

Notwithstanding anything contained to the contrary in the specifications or tenders or in 

subsequent exchange of correspondence, these conditions of contract shall be binding on the 

contractor and any change or variation expressed or implied, however, made in the said 

conditions shall not be valid or operated unless expressly approved by the competent 

authority. The contractor shall be deemed to have fully informed himself and to have special 

knowledge of the provisions of the conditions of contract here in contained. 

The following instructions must be carefully observed by all Tenderers. 

Quotations/tenders not strictly in accordance with these instructions will be liable to be 

rejected. Failure to comply with any of these instructions or to offer explanation for non-

compliance is likely to render effective comparison of the tender as a whole impossible and 

may lead to rejection of an otherwise apparently lowest offer. 

i) The tender must be complete in all respects. 

ii) Tenders shall be submitted in duplicate or in specified number of copies and all copies 

shall be separately tagged and clearly marked as „original‟ „Duplicate‟ „Triplicate‟ 

Quadruplicate as the case may be. 

iii) Telegraphic/Tele fax/Telex/E-mail quotations will not be accepted. 

iv) The tender shall be sent in two separate envelops one envelope containing the main 

tender (all copies) and the other containing the earnest money.  While opening the 

tenders the envelope containing Earnest Money shall be opened first and in case the 

deposit of Earnest Money is in accordance with the terms of Notice Inviting Tender 

only then the second envelope containing the tender shall be opened. 

v) Quotations/Tenders should be enclosed in double covers both addressed to 

Additional S.E./P&M Division, Butari. Both inner & outer covers shall be sealed and 

subscribed with Tender Specification No. as given on the enquiry/ Tender Notice 

together with the date on which the tender opening is due and the name of work. 

vi) Quotation/Tenders shall be received in the office of Additional S.E./P&M Division, 

Butari up to 10.30 hours on the due date given in the tender notice and shall be 

opened at 11.00 hours in the presence of tenderers or their authorized representatives 

who may like to be present.  In case the due date of opening tenders happens to be a 

holiday tenders shall be received and opened at same hours on the next working day. 

 

1.2 TENDERS TO BE INVALIDATED: - 

The tenders must be complete in all respects. Conditional incomplete or not properly sealed 

tenders and tenders received late due to any reason, whatsoever will be rejected. 

 

1.3 INSPECTION OF SITE BY TENDERERS:- 

Tenderer should inspect the site and examine and obtain all information required and satisfy 

himself regarding all matters and things before submission of his tender such as:- 
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i) Whether any existing access to the site is available on the highway, its suitability for 

transporting his equipment and the extent of maintenance required to keep it into a 

serviceable condition. 

ii) The type & extent of access roads to be provided by the contractor including its 

maintenance for the transportation of equipment. 

iii) The type and number of equipment and facilities required for the satisfactory 

completion of work the quantities of various sections of the work, the availability of 

local labour, availability and rates of materials, local working conditions, extreme 

weather conditions, uncertainties, of weather, obstructions and hindrances that may 

arise etc. all which may affect the work or cost thereof. 

 

1.4 SIGNING OF THE TENDERS:- 

Tenders shall be signed by the owner or person holding power of attorney by him to do so.  

Necessary documents in support thereof should be enclosed with bid at the time of 

submission failing which tender may not be considered. 

 

1.5 EARNEST MONEY:- 

i) In case of open and Ltd. Tenders, the tenderers shall be required to submit earnest 

money at the following rates in the form of PSTCL Cash receipt/Bank Draft along with 

the tenders:- 

a). Tenders Valuing up to Rs.50,000/- and spot Tender           Nil. 

b). Tenders Valuing above Rs.50,000/-(Other than spot Tenders):- Value rounded 

off to a multiple of Rs.10 on the higher side , subject to a minimum of Rs.5000/- 

and Maximum of Rs.10 Lacs. 

ii) Public Sector Undertakings fully owned by the Punjab Govt./Central Govt./Other State 

Govt. shall be exempted from depositing Earnest Money provided that a certificate of 

Govt. Ownership shall be submitted in the envelope for Earnest Money. 

iii) Earnest money shall be forfeited in case of withdraw /modification of an offer within the 

validity period as required in the NIT/Tender specification after opening of tender. 

iv) In case of successful tender, the earnest money deposited at the of tender shall be 

converted in to Security Deposit. The Security Deposit will be deducted from the 

running bills at the rate of 5% of the gross value of the work done from time to time 

after taking in to account of security deposit. 

v) In case of tenders not accepted the earnest money shall be refunded; within 30 days 

of the award of order/contract to the unsuccessful tender. 

vi) Refund of Security Deposit: - On faithful execution of contract in all respect the 

security deposit of the contractor shall be refunded after the expiry of warranty/defect 

liability period as provided in the contract. In case of Civil works minimum period of six 

months will be provided as defect liability period in the contract. 

vii) Earnest money shall be submitted in separate envelop on which the words Earnest 

Money for Tender Notice No. 01/PMBUTARI/2015-16 due for Opening on 30.06.2015 

shall be clearly written. 

 

1.6 TENDER TO CONFORM TO SPECIFICATIONS:- 

Tender which proposes any alternation in the work specified in the Tender Specification or in 

time allowed for carrying out the work or which contains any other terms and conditions of any 

sort will be liable to rejection. 
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1.7 RATES TO INCLUDE EVERY THING NECESSARY:- 

a)  Prices & rates quoted shall include cost of material charges for labour including all 

leads and lifts, tools, plant, mobilizing and demobilizing equipment, consumables such 

as but not limited to fuels, lubricants, electrodes, acetylene etc., fixtures, setting out, 

transport charges, taxes, royalties, octroi for temporary/permanent works and any local 

taxes or levies payable on all transactions necessary for due performance of work 

under this contract.  Quoted rates shall take into account all the above and everything 

else necessary and such quoted rates shall remain firm for the entire duration of the 

contract.  Bidders shall note that later claims on account of non-inclusion of some or 

any necessary item in his quoted rates will not be entertained under any 

circumstances.  However, escalation owing to increase in basic prices of material, 

labour and taxes/duties shall be payable as stipulated in price variation clause. 

b)  The unit rates quoted shall take into account details of construction which are 

obviously and fairly intended, and which may not have been specifically referred to in 

these documents but are essential for the satisfactory completion of work. 

c)  Rates quoted by bidder for all items of work shall remain firm irrespective of variation 

to any extent in quantities of any or all items indicated in schedule of quantities & rates 

and up to +35 % variation in the contract price. 

d)  Tenderer shall furnish %age extra/rebate over the contract price in excess of 35% 

variation allowed and in case tenderer does not specify the %age extra/rebate in his 

offer, the quoted price shall be deemed remain unaltered for any variation beyond 

+35% also. 

e) The rates quoted shall be good for all shapes and sizes of members whether or not 

shown in tender drawings issued along with the specification. 

f)  The rates quoted shall be good for works below or above ground level, irrespective of 

elevations unless separate rates are called for, for different elevations. 

g)  The rates quoted by the bidder shall remain unaltered for the use of any type of 

cement such as Portland Puzzolana or Ordinary Portland etc. supplied by the Board. 

h) The rates quoted by the bidder shall include any straightening of raw steel, coiled 

sheets etc. prior to use on the works. 

 

1.8 PRICE VARIATION:-         (This clause is deleted )  

Quoted rates/prices should preferably remain firm for the entire duration of Contract.  However 

in case variable rates/prices are quoted as per Clause 1.7 above then the same will be subject 

to price adjustment.  During the execution of contract for the increase /decrease in price of 

material and/or wages of labour the amount payable /refundable to/ from the contractor will be 

government by the PVC formula and terms & conditions mentioned herein. 

 

            P 2 =    P 1 [1 + ( 1 _   X   )      ( W2  _  1)  ] 

                         100          W1      

P2 = Escalated cost. 

P1 = Quoted cost. 

W1 = Whole sale price index for all commodities (base 1981-82=100) for the month in which 

letter of intent was issued.‟ 

W2 = = Whole sale price index for all commodities (base 1981-82=100) for the month in the 

escalated price is to be worked out. 
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X = %age deflating factor =0.25 

 

Price adjustment shall be applicable only for the work which is carried out with in the 

stipulated completion period including authorized extension thereof for reasons not 

attributable to the contractor. 

 

No claims for price adjustment other than those provided herein shall be entertained and no 

other expenditure incurred by the contractor due to levy of additional/increase in taxes, duties, 

octroi, royalty, levies, insurance premiums, benefits to employees/workers/labour and/or any 

other reasons whatsoever  shall be payable to the contractor. 

 

Price adjustment will also be applicable to extra items of works which are derived only from 

the basic quoted rates.  However, the same will not be applicable in case of extra items of 

works whose rates are based on market rates prevalent at the time of execution. 

 

Every month after the award of contract the contractor shall submit to the Sr.Executive 

Engineer the bill for the adjustment of variation in prices of materials and labour along with 

authenticates documentary evidence. 

 

No price adjustment will be applicable in case of materials which are issued by the owner. 

 

The overall adjustment for variation in prices of materials and labour etc. shall be  subject to 

the following maximum limit of the amount of work done minus value of material and services 

supplied by the Punjab State Transmission Corporation Limited as fixed rates:- 

 

i) For Contractors with completion period upto 12 months   =4% 

ii) For contracts with completion period more than 12 months 

 but up to 24 months                  =8% 

iii) For contracts with completion period more than  

           24 months.                                                                         =10% 

Deductions from the price adjustment payments shall be made similar to the running account 

bills as the price adjustment shall be treated as enhancement/reduction in the value of work 

done as per basic quoted rates. 

Bidder shall indicate in his bid the ceiling amount of total escalation payable to him till 

completion of work in all respects.  In case the ceiling limit is not specified or it is mentioned 

by the bidder that the bid is without ceiling limit then the ceiling limit shall be assumed at 5% 

higher than the highest ceiling quoted by any other bidder.  Variable prices without any ceiling 

shall be restricted to 15% if price of other bidders are firm and also if none of the bidders have 

quoted a ceiling. Where the tenderer does not specify whether the prices are firm or variable 

then their prices would be treated as firm. 

 

1.9 ALL CUTTINGS/ CORRECTIONS TO BE INITIALED:- 

Each page of the tender document including the schedule of quantity and drawings be signed 

and dated by tenderer in ink as a token of his having examined the same.  Any correction in 

the rates quoted in the schedule of quantities shall also be signed with date by tenderer before 

submitting the tender.  All corrections and additions or pasted slips should be initialed by the 

contractor. Non-compliance with these conditions will make the tender liable to rejection. 
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1.10 RIGHT TO REJECT ALL OR ANY TENDER:- 

The officer inviting Tenders/Contracting Agency/ the Punjab State Transmission Corporation 

Limited reserves the right to reject any or all the tenders received without assigning reasons. 

He will not be responsible for and will not pay for expenses or losses that may be incurred by 

tenderer in preparation of the tender. 

 

1.11 INCOME TAX CLEARANCE CERTIFICATE:- 

The bidder shall furnish Photostat copy of Income Tax Clearance Certificate; from the 

competent authority along with his tender.  

 

1.12 VALIDITY OF TENDERS:- 

The tenders as submitted should be valid for acceptance for at least 120 days from the date of 

opening of tenders unless specified otherwise. 

 

1.13 SOLVENCY CERTIFICATE:- 

Every tenderer shall produce along with his tender a solvency certificate from scheduled Bank 

where his firm‟s account is being maintained.  If he fails to produce such a certificate his 

tender may not be considered. 

 

1.14 POST TENDER MODIFICATIONS:- 

No modification to the bid shall be made by the bidder after opening of the bids unless 

specifically requested by Punjab State Transmission Corporation Limited.  The earnest money 

of any bidder who modifies after opening without any specific reference from Punjab State 

Transmission Corporation Limited shall be forfeited without any further reference to the bidder 

and he shall be liable to further action like suspension of business dealings/blacklisting. 

 

1.15 PATENT RIGHTS:- 

The contractor shall fully indemnify  Punjab State Transmission Corporation Limited or the 

officer-in-charge against any action claim or proceeding relating to infringement or the use of 

any patent or design or any alleged patent or design rights and shall pay any royalties which 

may be payable in respect of any article/or part thereof included in the contract. 

 

In the event of any claim being made or action brought against Punjab State Transmission 

Corporation Limited or Officer-in-charge in respect of the matters aforesaid, the contractor 

shall immediately be notified thereof for taking necessary action provided that payment of 

indemnity shall not apply when such infringement has taken place in complying with the 

specific directions issued by PSTCL but the contractor shall pay any royalties payable in 

respect of any such use. 

 

1.16 OCTROI AND OTHER DUTIES:- 

All charges on account of Octroi terminal or sale tax and/ or duties on material obtained for the 

work (excluding material provided by Punjab State Transmission Corporation Limited on 

payment) shall be borne by the contractor. 

 

1.17     ROYALTIES:- 
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Royalties fixed from time to time as per prevalent local rules will be recovered for materials, 

which the contractor may be allowed to be removed from quarries situated on land which is in 

charge of the Punjab State Transmission Corporation Limited authorities. 

 

1.18      PLANT & EQUIPMENT:- 

i) The contractor shall at his own expense supply all tools plants & equipment 

(hereinafter referred to as T&P) required for the execution of the contract other than 

those listed in tender documents/contract agreement which subject to their availability 

may be hired from Punjab State Transmission Corporation Limited to the contractor or 

issued for use in the execution of the work as specified in the tender documents. 

ii) The details of plant equipment & machinery available either the tenderer in working 

order for deployment on the work shall be submitted along with relevant information on 

the capability financial resources and experience about himself. 

 

1.19 SPLITTING OF WORK:- 

The   Punjab State Transmission Corporation Limited reserves the right to spilt up the work in 

the scope of this contract among more than one contractor during the progress of work due to 

unsatisfactory progress of work of the contractor. The Punjab State Transmission Corporation 

Limited will not entertain any claim from any contractor as a result of such splitting up. The 

Punjab State Transmission Corporation Limited also reserves the right to exclude/include any 

items of work from/into scope of the contract during the progress of work due to any reason 

whatsoever.  The Engineer-in-charge reserves the right to inject labour, T&P and materials at 

the contractor‟s cost at any stage of work if the progress is not commensurate with the 

committed schedule and the contractor will not have any right to object. 

 

1.20    BID/CONSTRUCTION DRAWINGS:- 

The list of drawings given in the tender documents are intended only to convey to the tenderer 

a general ides of the type & extent of work involved.  As such they are indicative for the tender 

purposes only.  The construction drawings shall be issued to the contractor progressively after 

award of contract to suit work/project priorities.  The construction designs can also be revised 

due to any reason whatsoever before execution of that part of the work.  No claim will be 

entertained from the contractor for any such revision if the construction drawings are at 

variance from those issued for tender purpose and also due to any revision of the construction 

drawings issued before execution of that part of the work. 

 

1.21 SIGNING OF CONTRACT:- 

In the event of tender being accepted an intimation shall be given to the contractor who shall 

thereupon attend office of Accepting Officer to sign copies of the specifications and other 

documents and to execute the contract agreement within specified dates of the issue of such 

intimation failing which acceptance of his tender shall be cancelled and his earnest money will 

be forfeited.        

 

                                                                                                                                                                                                                                                                                                                  

Additional S.E./P&M Division, Butari 

  



Page No 12 
 

SECTION - II 

SCHEDULE-C 

 

GENERAL CONDITIONS OF CONTRACT 

 

2.1       SCOPE OF CONTRACT:- 

The contract comprises the planning, erection, completion and maintenance of the works and 

except, in as far as the contract otherwise provides the provisions of all labour, materials, 

supervision, storage, constructional  plant, equipment, supplies, transportation to or from the 

site, fuel , electricity, temporary works and everything whether of a temporary or permanent 

nature required in and for such construction, erection completion, maintenance  and handing 

over of the works except items specified to be furnished by the purchaser or others, all in 

accordance with the stipulations laid down in the contract and additional drawings as may be 

provided by the Engineer-in-charge during execution of the works. 

Even though all the work and materials necessary to satisfactory completion of the works may 

not be detailed in the specifications and schedules,; their costs will be considered to be within 

the contract and no claim for extra charges will be accepted, provided always that there is no 

substantial revision in the specifications of the work in which the consequential changes in 

price shall be mutually agreed between the owner and the contractor. 

 

2.2      SUPPLY OF PLANT MATERIAL AND LABOUR:- 

Except where otherwise specified the contractor shall at his own expenses supply and provide 

all the T&P temporary works material both for temporary and for permanent works, labour 

(including the supervision thereof) transport to or from the site and in and about the works and 

other things of every kind required for the construction erection completion and maintenance 

of works. 

 

2.3       FIRE FIGHTING EQUIPMENT:- 

Contractor shall provide and maintain adequate portable firefighting equipment at the site 

during the performance of the contract to the satisfaction of the Engineer-in-charge and the 

local firefighting authority.  The work shall be executed in such a manner so as to minimize fire 

hazards. 

 

2.4       WATER AND ELECTRICITY:- 

a) Contractor will make his own water supply arrangement for constructions as well as 

drinking purposes by installing tube wells, jet pumps etc. and laying distribution pipes 

wherever required. No arrangement will be made by the PSTCL for water supply. 

b) The contractors shall be given one single/three phase connection for each location of 

building/area and contractor‟s site office/workshop/stores/yards free of cost viz without 

levy of service connection and energy consumption charges including tariff and duties 

for supply of electricity for construction purpose. He shall make his own arrangement 

for further distribution. In case more than one connection is required due to exigencies 

of the work then number of such additional connection(s) will be decided by the 

Engineer-In-Charge whose decision shall be final and binding. 
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c) The interruptions/failure/shut-down in the supply of power cannot be ruled out. Failure 

of normal supply of power by shut-down or other unforeseen circumstances will not 

entitle the contractor to claim any damages or compensation or extension in 

construction period. The contractor at his own cost shall make his own alternative 

arrangements to meet the demands in case of power failure and to meet any exigency 

by providing adequate diesel operated machinery and as stand by in perfectly good 

working conditions. This is particularly essential with respect to dewatering. The 

contractor shall note that no payment whatsoever for running diesel operated 

machinery shall be made in lieu of cost free power supply (if agreed to in the contract 

agreement) 

 

2.5                  SETTING OUT:- 

a) Contractor shall set out the works and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels dimensions and 

alignment of all parts thereof.  If at any time any error shall appear during the progress 

of any part of the work, the contractor shall at his own cost rectify such error to the 

satisfaction of the Engineer. 

b) Contractor shall provide all facilities instruments T&P articles and attendance to Sr. 

Executive Engineer or his deputed representative to check his work.  Instruments T&P 

articles brought by contractor shall be in good working conditions recently calibrated 

tested and are subject to approval by Sr. Executive Engineer Checking in part or full of 

any setting out of any line or level by the Engineer shall not in any way relieve 

contractor of his responsibility for the correctness thereof. 

c) Contractor shall establish and maintain base lines and bench marks adjacent to the 

various sections of work. All such marks and stakes must be carefully prescribed by 

contractor and in case of their destruction/dislocations by him or any of his employees 

or otherwise will be replaced at Contractor‟s expenses. 

 

2.6        WORK TO BE EXECUTED AS PER DRAWINGS SPECIFICATIONS ETC.:- 

The contractor shall execute the work strictly in accordance with the drawings & 

specifications. The contractor shall also conform exactly and faithfully to the design drawings 

and instructions in writing related to the work signed by the Engineer lodged in his office and/ 

or supplied to the contractor. 

 

 2.7     DRAWING & SPECIFICATIONS:- 

a)   One set of the Drawings & Specifications and schedule of quantities shall be furnished by 

Engineer to Contractor. Such copies shall be kept on the works and Engineer and his 

representatives shall at all reasonable times have access to the same. They shall be 

returned to the Engineer by contractor along with the final bill of the contract. 

b)  Matter shown either on the drawings or in the specifications shall be executed/ furnished 

as if shown in both except where specific provision is made in the drawings superseding 

the specifications. 

c)  Where the design/drawings are to be supplied by the contractor in turn-key jobs.  The 

following provisions shall apply. 

i) All drawings submitted by the VENDOR/CONTRACTOR including those submitted at 

the time of bid shall be in sufficient detail to indicate the type, size, arrangement 

weight of each component, breakdown for packing and shipment, the external 
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connections, fixing arrangements required, the dimensions required for installation 

and interconnections with other equipment and materials, clearances and spaces 

required between various portions of equipment and any other information specifically 

requested. 

ii) The VENDOR/CONTRACTOR shall submit to the ENGINEER/CONSULTANT for 

review, within the times named in the specification such drawings, samples patterns 

and models as may be called for therein or as the ENGINEER/CONSULTANT may 

reasonably require, provided that the VENDOR/CONTRACTOR shall not be under 

any obligation to supply copies of shop drawings.  Within a reasonable period after 

receiving such drawings, samples, patterns and models, the Engineer/Consultant 

shall signify his comments/approval or otherwise.  Copies of all drawings which 

require to be approved by the owner/purchaser shall be provided by the 

Vendor/contractor.  The Vendor/Contractor shall supply additional copies of approved 

drawings in accordance with the details set out in the specification. 

iii)   Drawings approved as above described shall not be departed from without written 

approval of Engineer/Consultant. 

iv) The Engineer/Consultant shall have the right at all reasonable times to inspect at the 

factory of the Vendor/Contractor all drawings. 

v) The Vendor/Contractor shall within the times named in the specification, provide 

drawings showing the manner in which the Equipment is to be affixed together with all 

information relating, unless otherwise agreed only to the supply, required for 

preparing suitable foundations. 

vi) The Vendor/Contractor shall not be relieved of his obligations under the Contract 

including but not limited to guarantee obligations stated herein, by incorporating the 

Engineer/Consultant‟s design and fabrication comments. 

vii) Any expenses resulting from an error or omission in or from delay in delivery of the 

drawings and information mentioned in this specification shall be borne by the 

Vendor/Contractor. 

viii) Within three weeks from the date of receipt of the order, the Vendor/Contractor shall 

submit copies of the list of all drawings he proposes to submit for approval identifying 

each by a serial number and descriptive title and giving the expected date of 

submission.  This list shall be revised and extended, as necessary, during the 

progress of work. 

ix) After the award of the Contract, the Vendor/Contractor shall submit (as per the 

Distribution Schedule enclosed with the Specification) copies of design calculations, 

material specifications and detailed drawings as called for in the Equipments 

Specification for the owner/Purchaser or the Engineer‟s/Consultants review. The 

vender/contractor must satisfy the owner/purchaser or the Engineer/Consultant as to 

the validity of his design with reference to the requirements of statutory Code 

Authorities or otherwise. 

x) Drawings submitted for approval shall be signed by responsible representatives of the 

Vendor/Contractor and shall be to any one of the following sizes in accordance with 

Indian Standards: A0, A1, A2, A3 or A 4: 

xi) All drawings shall show the following particulars in the lower right hand corner in 

addition to the Vendor/Contractor‟s name: 

.i) Name of the Purchaser 

.ii) Project Title. 
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iii) Purchase Order No./Contract No. 

iv) Title of Drawing. 

v) Scale. 

vi) Date of drawing. 

vii) Vendor‟s/Contractor‟s Drawing Number. 

viii) Space for the Engineer‟s/Consultant‟s drawing number. 

xii) In addition to the information provided in the drawings, each drawing shall carry a 

revision number, date of revision and brief details of revisions carried out.  Where 

ever any revision is carried out, correspondingly revision number must be updated. 

xiii) All dimensions or drawings shall be metric units unless otherwise specified. 

xiv) The Owner/Purchaser will return to the Vendor/Contractor(s) one print stamped 

“Approved” or (b) one print stamped‟. „Approved with comments as noted‟ or (c) one 

print marked with comments.  In the case of (a) no further submission of the drawings 

is required.  In the case of (b) the Vendor/Contractor shall correct his original drawing 

to conform with comments of the Owner/Purchaser and Engineer/Consultant and 

furnish the corrected drawings to the Owner/Purchaser and the Engineer/Consultant 

for the purpose of record.  In the case of (c) the Vendor/Contractor shall correct his 

original drawing to conform with comments and corrections of the Owner/Purchaser 

or the Engineer/Consultant and resubmit the drawings to the Purchaser/Engineer 

within two (2) weeks after receipt of the marked up print for approval.  When the 

Vendor/Contractor resubmits the drawing, he should incorporate 

Engineer‟s/Consultant‟s drawing; number which corresponds to the 

Vendor/Contractor‟s in the respective drawing. The Engineer‟s/Consultant‟s drawing 

number shall be used thereafter for all purposes of reference. 

xv) Drawings submitted by the Vendor/Contractor for approval will be checked/ reviewed 

by the Owner/Purchaser or the Engineer/Consultant and comments, if any, on the 

same will be conveyed to the Vendor/Contractor.  It is the responsibility of the 

Vendor/contractor to incorporate correctly all the comments conveyed by the 

Owner/Purchaser or the Engineer/Consultant on the Vendor‟s/Contractor‟s drawings.  

The Drawings which are approved with comments are to be resubmitted to the 

Owner/Purchaser and the Engineer/Consultant for purpose of records.  Such 

drawings will not be checked/ reviewed by the Owner/Purchaser or the 

Engineer/Consultant to verify whether all the comments have been incorporated by 

the Vendor/Contractor.  If the Vendor/Contractor is unable to incorporate certain 

comments in his drawings he shall clearly state in; his forwarding letter such non-

compliance along with valid reasons. 

xvi) Any work performed or material ordered by the Vendor/Contractor prior to receipt of 

drawings stamped „; Approved with comments as noted‟ by the Owner/Purchaser or 

the Engineer/Consultant shall be at the risk of the Vendor/Contractor.  After print of 

any drawings has been returned „Approved‟, the Vendor/Contractor may release all 

parts covered bv the drawing, for production. 

xvii) Reproducibles where called for in the distribution schedule, shall be submitted after 

the approval of drawings.  These should be of quality not less than a Kilburn 

reproducible tracing films or equivalent capable of producing clear and legible prints 

“Sepia‟ or similar process reproducibles shall not be accepted. 

xviii)On completion of the installation, the Vendor/Contractor shall furnish a complete set 

of drawings on Kilburn reproducible tracing film or equivalent, if call for in the 
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distribution schedule, or other parts of the specification on which the 

Vendor/Contractor shall make in a neat and accurate manner, a complete record of 

all changes and revisions to the original design, as installed in the completed work.  

These drawings shall be submitted to the owner/Purchaser and to the 

Engineer/Consultant for records, these become the property of the Owner/Purchaser. 

xix) Drawings prepared by the Vendor/Contractor and approved by the Owner/Purchaser 

shall be considered as a part of the specification.  However, examination and 

approval of the drawings by the Owner/Purchaser or the Engineer/Consultant shall 

not relieve the Vendor/Contractor of his responsibility for engineering, design, 

workmanship and materials, under the contract. 

xx) If, at any time before the completion of the work, changes are made necessitating 

revision of approved drawings, the Vendor/Contractor shall make such revisions and 

proceed in the same routine as for the original approval. 

xxi) Drawings shall include all installation and detailed piping drawings if piping is included 

in scope of supply.  All piping 65 millimeter and larger shall be routed in detail and 

smaller pipe shall be shown schematically or by isometric drawings.  All drawings 

shall be fully corrected to agree, with actual as built construction. 

 

2.8  GUARANTEES FOR PSTCL’s MATERIAL:- 

The PSTCL will issue material for use on works as detailed separately.  The contractor shall 

furnish the PSTCL with a guarantee that materials supplied by the PSTCL to the contractor 

will be used exclusively for the work for which issued. The contractor shall be responsible for 

the loss destruction or deterioration of the material supplied to him by the PSTCL even if such 

loss, destruction or deterioration has occurred under any circumstances what so ever beyond 

his control as the material so supplied were his property. 

 

2.9   BENCH MARKS:- 

Permanent reference bench marks established and maintained by the Pb. State Power 

Corporation Ltd are available on or close to the Project site.  Contractor shall arrange to build 

and maintain at his cost any additional temporary bench marks that may be required by him to 

lay out lines levels etc., required for the completion of the work covered in the contract.  The 

contractor shall also arrange at his cost for all necessary surveying, leveling etc to be carried 

out to standardize the co-ordinates and levels of these additional temporary bench marks with 

reference to the nearest of the permanent bench marks mentioned above. The responsibility 

for the accuracy of the temporary bench marks for any works carried out based on these 

bench marks lies entirely with the contractor. 

 

2.10  SITE FACILITIES BY CONTRACTOR:- 

The contractor will be required to provide at his own cost all facilities for his office (suitable 

office accommodation if available shall be made available), ware-house tool room change 

room labour huts outside the plant or any other building/structure required to execute his work.  

However material required for these infrastructures and available in PSTCL‟s site store shall 

be made available to the contractor at the rates and terms mentioned in the specification. 

 

2.11 WORK TO PROCEED UN-INTERRUPTED:- 

It shall be ensured by the contractor that work shall proceed un-interrupted even in the event 

of power failures.  As such the contractor should install diesel, generator of adequate capacity 
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or provide adequate number of diesel operated machinery such as dewatering pumps, 

concrete mixers, diesel generator, vibrators, welding sets etc. 

 

2.12 NIGHT SHIFTS:- 

The time of completion shall be deemed to exclude working during night shifts. However, 

Engineer may consider granting permission for working during night shifts if considered 

essential to complete the work in the stipulated time, on a specific request by the contractor. 

Night work shall not entitle the contractor to any extra payment. Where night work is in 

progress sufficient lights shall be provided by the contractor at his cost to safeguard the 

workmen and the public and suitable precautions shall be taken to prevent accidents. 

Excavated area and underground open structures shall be properly barricaded and shall be 

provided with red lights to prevent accidental falls. 

 

2.13 CONTRACTOR’S STAFF:- 

Contractor shall have qualified engineers and foremen/supervisors with adequate experience 

in execution of works at the site for satisfactory progress and completion of the work as 

directed by Engineer.  His site Engineer shall be responsible for all aspects of the work at the 

site and shall take instructions from the Engineer and carry out his instructions.  All temporary 

electrical installations shall be supervised by a qualified electrical supervisor of the contractor. 

 

2.14 PROTECTION OF WORK BY CONTRACTOR:- 

During inclement weather or rain, contractor shall suspend concreting for such time as the 

Engineer may direct and shall protect from damage all works already in progress or completed 

just then.  All such temporary protective measures shall be at contractor‟s cost and any 

damage to works shall be made good to the satisfaction of the Engineer by the contractor at 

his own expense. Should the work be suspended by reason of strikes/ riots by contractor‟s 

own employees or any other cause what-so-ever except the force-majeure conditions 

contractors shall take all precautions necessary for protection of Works and make good at his 

own expense any damage arising from any of these causes. 

 

2.15 CO-ORDINATION WITH OTHER AGENCIES:- 

During the course of contractors work other works either by the PSTCL or by other contractors 

or by both simultaneously will be in progress with in the project area contractor is to make his 

best effort to work in harmony with others in the best overall interest of the project and its 

speedy construction and comply with Engineers instructions in making alternative 

arrangements at any time for maintaining the work scheduled at no extra cost to PSTCL. 

 

2.16 ASSIGNMENT OR TRANSFER OF CONTRACT:- 

The contractor shall not without the prior written approval of the Accepting Authority assign or 

transfer the contract or any part thereof or any share or interest therein to any other person. 

 

2.17 SUB CONTRACT:- 

The contractor shall not sublet any portion of the contract without the prior written approval of 

the Engineer. 

 

2.18 COMPLIANCE TO REGULATIONS AND BY LAWS:- 
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The contractor shall conform to the provision of any statute relating to the work and 

regulations and bye-laws of any local authority and of any Central/State Department. Or 

Undertakings with whose system the work is prepared to be connected.  He shall before 

making any variation from the drawings or the specifications that may be necessitated for 

such connections give the Engineer-in-charge notices specifying the variations proposed to be 

made and reasons therefore & shall not carry out any such violations un-till he has received 

intimations from Engineer-in-charge in respect thereof  the contractor shall be bound to give 

notice required by Statue Regulations or Bye-laws as aforesaid and to pay all fees and taxes 

payable to any authority in respect thereof.  

 

2.19 CONTRACTOR TO REPORT ACCIDENTS:- 

In the event of occurrence of any accidents at or near the site of work or in connection with 

execution of the work report shall be made immediately by the contractor to the Engineer-in-

Charge giving full details of the accident.  He shall also report such accidents to all the 

competent authorities. 

 

2.20 REMOVAL OF CONTRACTOR’S PERSONNEL/ WORKMEN:- 

The contractor shall employ on the execution of the works only such persons as are skilled 

and experienced in their respective trades.  The Engineer shall have full power at all times to 

object to the employment of any workman, foreman or other employees on the work by the 

contractor and if the contractor shall receive notice in writing from the Engineer requesting the 

removal of any such men or man from the work, contractor is to comply with the request forth 

with. No such workman, foreman or other employee after his removal from the work by 

request of the Engineer shall be re-employed or re-instated on the work by the contractor at 

any time except with the prior approval in writing of the Engineer.  The contractor shall not be 

entitled to demand the reasons from the Engineer for requesting the removal of any such 

workman, foreman or other employee. 

 

2.21 WORK OPEN TO INSPECTION:- 

All works  under or in course of execution or executed in pursuance of the contract shall at all-

time be open to the inspection and supervision of the Engineer-in-charge/representative of 

Engineer and his subordinates and the contractor shall at all times during the usual working 

hours and at all other times at which reasonable notice of the intention of the Engineer or his 

subordinate to visit the works shall have been given to the contractor during which period 

either he could be present to receive order and instructions or have a responsible agent duly 

accredited in writing, present for that purpose, Orders given to the contractor‟s duly  

authorized agents shall be considered to have same force and effect as if they had been given 

to the contractor himself. 

 

2.22 NOTICE BEFORE WORK IS COVERED UP:- 

The contractor shall give not less than 7-days notice in writing to the Sr. Executive Engineer or 

his subordinate in charge of the work before covering up or otherwise placing beyond the 

reach of measurement any work in order that the same may be measured and correct 

dimensions thereof taken before the same is so conveyed up or placed beyond the reach of 

measurement any work without the consent in writing of  Sr. Executive Engineer or his 

subordinate in charge of the work and if any work shall be covered up or placed beyond the 

reach of the measurement without such notice having been given or consent obtained the 
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same shall be uncovered at the contractor‟s expenses, or in default thereof, no payment or 

allowance shall be made for such work or for the material with which the same was executed. 

 

2.23 CONTRACTOR  LIABLE  FOR  DAMAGE  DONE:- 

If the contractor or his work people or servants shall break, deface, injure or destroy any part 

of a building if they may be working on any building, road, fence, enclosures or grass land or 

cultivated ground contiguous to the premises on which the work of any part of it is being 

executed, or if any damage shall happens to the work, while in progress, from any cause 

whatsoever, the contractor shall make the same god at his own expense or in default, the 

Engineer may cause the same to be made good by other workman, and deduct the expense 

for which the certificate of the Engineer shall be final, from any sums that ;may be at any time 

thereafter may become, due to the contractor or from his security deposit or the proceeds of 

sale thereof, or of a sufficient portion thereof. 

The contractor shall not be entitled for any loss or damage in case the contract is to be 

suspended for some time or to be closed due to any equipment break down or shut-down of 

the unit for any reason and for that he shall not be entitled for any compensation. 

 

2.24 CONTRACTOR SUPERVISION:- 

The contractor shall either himself supervise the execution of the work or shall appoint at his 

own expense an engineer as his accredited agent, approved by the Engineer-In-Charge, if the 

contractor does not himself have sufficient knowledge or experience to be capable of 

receiving instructions or cannot give his full attention to the work. The contract or his agent 

shall be present at the site (s) and shall superintend the execution of the work or works with 

such additional assistance in each trade, as the work  involved shall require and considered 

reasonable by the  Engineer In charge. Directions/instructions given by Engineer In charge to 

he contractor‟s agent shall be considered to have the same force as if these had been given 

to the contractor himself.  

If the contractor fails to appoint a suitable agent as directed by the Engineer In charge, the 

Engineer In charge shall have full powers to suspend the execution of works until such date 

as suitable agent is appointed by the contractor and takes over the supervision of the work. 

For any such suspension, the contractor shall be held responsible for delay caused to the 

works. 

 

2.25 CONTRACTOR TO SUPPLY PLANT, LADDERS, SCAFFOLDING AND SAFETY 

 MEASURES ETC:- 

 The contractor shall supply at his own cost all materials except such special materials, if any, 

as may be supplied from the PSTCL‟s stores in accordance with the contract, plant tools, 

appliances, implements, ladders, cordage, tackle, fuels, lubricants, gasses, scaffolding and 

any temporary works etc. which may be required for the proper execution of the work in the 

original, altered or substituted and whether included in the specification or other documents 

forming part of the contract or referred in these conditions or not and which may be necessary 

for the purpose of satisfying or complying with the requirements of the Sr. Executive Engineer 

as to any matter on which under these conditions he is entitled to be satisfied or which he is 

entitled to require together with carriage thereof to or from the work.  The contractor shall also 

supply the requisite number of persons with means and material necessary for the purposes 

of setting out works and counting, weighing and assisting in the measurement at any time and 

from time to time of the work or materials.  Failing this the same may be provided by the 
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Engineer at the expenses of the contractor and the expenses may be deducted from any 

money due to the contractor under the contract or from his security deposit or the proceeds of 

sale thereof or sufficient portion thereof.  The contractor shall provide all necessary fencing 

and lights required to protect the public from accident and shall also be bound to bear 

expenses of defense of every suit action or other legal proceedings at Law that may be 

brought by any person for injury sustained owing to neglect of the above precautions and to 

pay any damages and costs which may be awarded in any such suit, action or proceedings to 

any such person or which may with the consent of the contractor be paid in compromising any 

claim by any such person. 

 

2.26 WORK ON SUNDAYS/GAZETTED HOLIDAYS:- 

No work shall be done on Sundays and gazetted holidays without the sanction in writing of the 

Sr .Executive Engineer. 

 

2.27 COMPENSATION UNDER WORKMEN’S COMPENSATION ACT:- 

The contractor shall be responsible for and shall pay any compensation to his workmen 

payable under the workmen‟s compensation Act, 1923 (VIII-of 1923) hereinafter called the 

said Act for injuries caused to the workmen, if such compensation is paid by the PSTCL as 

Principal under Sub –Section (i) of Section 12 of the said Act on behalf of the contractor, it 

shall be re coverable by the PSTCL from the contractor under sub-section (2) of the said 

section. The contractor shall pay such amount of the compensation on demand, failing which, 

it will be recovered from him by deducting it from any sums that may be due or become due to 

the contractor by the Board under the contract or otherwise. 

 

2.28 CANCELLATION OF CONTRACT FOR INSOLVENCY ASSIGNMENTS OR TRANSFER OR 

SUB LETTING OF CONTRACT:- 

The accepting officer, without prejudice to any other right or remedy which shall   accrue after 

to PSTCL, shall cancel the contract in any of the following cases: - 

a) being an individual, or if a firm any partner thereof shall at any time be adjudged  

bankrupt or have a receiving order or order for administration of his Estate made 

against him or shall take any proceedings for liquidation or composition under any 

Bankruptcy, Act for the time being enforce or make any conveyance or assignment of 

his effect of composition or arrangement ;for the benefit of his creditor or purport to do 

so, or if any application be made under any Bankruptcy Act for the time being in force 

the sequestration of his  Estate or if a trust deed be granted by him on behalf of his 

creditor:  OR 

b) being a Company, shall pass a resolution or the court shall make an order of the 

liquidation of its affaire, or a Receiver or Manager on behalf of the debenture holders  

shall be appointed or circumstances shall arise which entitle the Court or debenture 

holders to appoint a Receiver, or Manager. OR 

c) Make an arrangement with or assignment in favor of his creditors, or agree to carry out 

the contract under a committee of Inspection of his creditors: OR  

d) Assigns, transfers, sub-lets or attempts to assign, transfer of sub-let any portion of the 

work without the prior approval of the Accepting Officer: OR  

e) Suffers an execution being levied or his goods works or property and allows it to be 

continued for a period of 21 days. 
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Whenever the Accepting Officer exercise his authority to cancel the Contract under this 

condition, he may complete the work by any means at Contractor‟s risk and expense provided 

always that in the event of the cost of completion ( as certified by Engineer-in-charge which is 

final and conclusive) being less than the contract cost, the advantage shall occur to the 

PSTCL and that if the cost of completion exceeds the moneys due to the contractor under the 

contract, the contractor shall either pay the excess amount ordered by the Engineer-in-charge 

or the same shall be recovered from the contractor by other means. 

 

Engineer-in-charge will have powers to take possession of the site and any materials, 

constructional plant, implements; stores etc. thereon and or carry out the work by any means 

at the risk and cost of the contractor. 

 

In case the PSTCL completes the work under the provisions of this condition, the cost of such 

completion to be taken into account determining the excess cost to be charged to the 

contractor under this condition shall consist of the cost of material purchased and/or labour 

provided by the PSTCL with an addition of such percentage to cover superintendence and 

establishment charges as may be decided by the Engineer-in-charge whose decision shall be 

final and conclusive. 

 

If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-in-charge 

shall have the right to sell any or all of the contractor‟s unused materials, constructional plant, 

implements, temporary buildings etc. and apply the proceeds of the sale thereof towards the 

satisfaction of any sum due from the contractor under the contract and if thereafter be any 

balance outstanding from the contractor it shall be recovered in accordance with the 

provisions of the contract or by other means available. 

 

The contractor shall have no claim to compensation for any loss sustained by him by reason 

of his having purchased or procured any materials or entered into any commitments or made 

any advances on account of with a view to the execution of the works or the performance of 

the contract and contractor shall not be entitled to recover or be paid any sum for any work 

actually performed under the contract, unless and until the Engineer shall have certified the 

performance of such work and the value payable in respect thereof and the contractor shall 

only be entitled to be paid the value so certified after adjusting the amount due from him. 

 

2.29 CHANGES IN CONSTITUTION OF FIRM AND ADDRESS:- 

In case of tender by partners any change in the constitution of the firm shall be forthwith 

notified by the contractor to the Engineer for his information. Any change in the address of the 

contractor shall also be intimated to the Engineer forthwith. 

 

2.30 TERMINATION OF CONTRACT ON DEATH:- 

Without prejudice to any of the rights or remedies under this contact, if the contractor dies, the 

Accepting officer shall have the option of terminating the contract without compensation to the 

contractor. 

 

2.31 SPECIAL POWERS OF DETERMINATION:- 

If at any time after the acceptance of the tender, PSTCL shall for any reason whatsoever not 

requires the whole or any part of the work, to be carried out, the Engineer shall give notice in 
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writing to the fact to the contractor who shall have no claim to any payment of compensation 

or otherwise howsoever on account of any profit or advantage which have derived from the 

execution of the work in full but he did not derive in consequences of the force closing of work.

  

He shall be paid at contract rates, for the full amount of the work executed including such 

additional works e.g. clearing of sit etc. as may be rendered necessary by the said foreclosing. 

He shall also be allowed a reasonable payment (as decided by the Accepting Officer) for any 

expenses sustained on account of labour and material collected but which could not be 

utilized on the work, as verified by the Engineer-in-charge. Neither shall the contractor have 

any claim for compensation on account of any alterations having been made in the original 

specifications, drawings, designs and instructions involving any curtailment of the work as 

originally contemplated.  

 

Additional S.E./P&M Division, Butari 
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SECTION – III  

SCHEDULE-C 

 

PERFORMANCE OF THE CONTRACT AND PAYMENTS. 

 

3.1 SECURITY DEPOSIT:-  

 The person whose tender shall be accepted(hereinafter called the contractor) shall permit 

owner/engineer at the time  of making  any payment to him for works done under the contract 

to deduct such sum as will ( with the earnest money deposited by him) amount to 5% ( five 

percent) of gross value of work done. Such deductions are to be held by owner/Engineer-In-

Charge by way of Security Deposit. All compensation or other sums of money payable by 

contractor to the owner/engineer under the terms of this contract may be deducted from or 

paid by the sale of sufficient part of security deposit or from  any  sums which  may be due or  

may become due to the contractor by owner/engineer on any account whatsoever and in the 

event  of his security deposit being reduced by reasons  of  any  such deduction or sale as 

aforesaid, the contractor shall within 10 days thereafter make good in cash   any sum or sums 

which  may have been deducted from or raised by  sale of  his security deposit or  any  part 

thereof. The security deposit shall be refunded to the contractor after the expiry of defects 

liability period which is 6 months from the date of issue of completion certification or payment 

of final bill whichever is later. No interest shall be payable to the contractor on the amount of 

security deposit. The security deposit is to be deducted on the gross amount of bill.  

 The earnest money deposited at the time of tender will be treated as part of the security 

deposit. 

 

3.2 ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 

a) In any case, in which under any clause or clauses of the contract, the contractor shall be 

rendered himself liable to pay compensation amounting to whole of his security deposit 

(whether paid in lump sum or deducted by installment) or in case of abandonment of the 

work owing to serious illness or death of contractor or any other cause the Engineer-In-

charge on behalf of the Punjab State Transmission Corporation Limited shall have power 

to adopt any of the following courses as he may deem best suited to the interest of the 

Punjab State Transmission Corporation Limited. 

i) To rescind the contract (of which recession notice of 15 days in writing to the 

contractor under signature of the Engineer In-charge shall be conclusive evidence) 

and in that case, the security deposit of the contractor shall stand forfeited and be 

absolutely at the disposal of the Punjab State Transmission Corporation Limited. 

ii) To employ labour paid by the Punjab State Transmission Corporation Limited  to 

supply  materials to carry out the works, or any part  of  the work debiting the 

contractor with the cost  of the labour and  the price of  the  material ( as to the 

correctness of which cost and price,   the certificate of the Senior Executive Engineer 

shall be final and conclusive against the contractor) and crediting him with the value 

of the work done, in all respects in the  same manner and  at the same rates as if it  

had been carried out by the contractor under the  terms of the contract and in that 

case the certificate of the Sr. Executive Engineer as to the value of the work done 

shall be final and conclusive against the contractor. 
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iii) To order that the work of the contractor be measured up and to take such part thereof 

shall be unexecuted out of his hands and to give it to another contractor to complete 

it in which case any expense which may be incurred in excess of the sums which 

would have been paid to the original contractor if the whole work had been executed 

by him (as to the amount of which excess expenses , the certificate in writing of the 

Sr. Executive Engineer shall be final, conclusive) shall be borne and shall be paid by 

the original contractor and shall be deducted from any money due to him by the 

Punjab State Transmission Corporation Limited under the contract or  otherwise or 

from his security deposit or the sale proceeds thereof, or a sufficient part thereof.  

In the event of the above courses being adopted by the Engineer-in-Charge the 

contractor shall have no claim to compensation for any loss sustained by him by 

reasons of his having purchased or procured any materials or entered into any 

engagements, made any advance on account of or with a view to the execution of the 

work or the performance of the contract. And in case the contract shall be rescinded 

under the provision aforesaid the contractor shall not be entitled to recover or be paid 

any sum for any work thereof actually performed by him under the contract unless 

and until the Sr. Executive Engineer have certified in writing performance of such 

work and the amount payable to him in respect thereof and he only be entitled to be 

paid the amount as certified. 

b) In any case in  which the power conferred by clause referred to above,  shall have  

become exercisable and the same shall not be exercised,  the non-exercise thereof  shall 

not constitute a waival of any of the conditions thereof and  such powers shall be 

exercisable in the  event of  any  future case of default by of the contractor when he is 

declared liable to any compensation amounting to the  whole of his security deposit and 

the liability of the contractor for past and  future compensation shall remain  unaffected. 

 

In the event of the person conferred the power by clause referred to above putting in force by 

any of the alternatives (i) to (iii) above vested in him under the preceding clause, he may, if he 

so desires, take possession of all or any tools plant, materials and stores, in or upon the work 

or site thereof or belonging to the contractor or procured by him and intended to be used for 

the execution of the work or any part thereof, paying or allowing for the same in account at 

contract rates or in case of these not being applicable at current market rates to be certified by 

the Sr. Executive Engineer whose certificate thereof shall be final and conclusive otherwise 

the Sr. Executive Engineer may be notice in writing to the contractor or any of his authorized 

agent require him to remove such tools , plants, materials or stores from the premises (within 

a time to be specified in such notice) and in the event of the contractor failing to comply  with 

any such requisition, Sr. Executive Engineer, may remove them at the contractor‟s expense or 

sell them by auction  or private sale on account of the contractor or at his risk in all respects 

and the certificate of the Sr. Executive Engineer as to the expense of any  such removal and  

the amount  of  the proceeds and expense or  any  sale shall be final and conclusive against 

the contractor. 

 

3.3 EXTENSION OF TIME:- 

1. If the contractor shall desire an extension of the time limit for completion of the work on 

ground of his having been unavoidably hindered in execution or of any other ground,  

he shall apply in writing to the Engineer-In-charge and  the Engineer In-charge  may  if  

in  his  opinion  there are reasonable ground for granting extension, allow  such 
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extension as he  thinks  necessary  or proper. The decision of the Engineer In-charge 

shall be final and binding. 

2. For any delay in work on account of act of omission or commission at the part: of 

Punjab State Transmission Corporation Limited viz.  delay in  issue of  material, 

alteration, omission, additions,  substitutions in original specifications, drawings, 

design etc. only extension of time will be agreed for the period so lost  and no 

compensation would  be  given on this account. 

 

3.4 FORCE MAJEURE :- 

If at any time during the continuous of the work the performance in whole or in part by either 

party of any obligation  under  this contract, shall be prevented or delayed by reasons, of  any 

war, hostility ,acts of public  enemy, civil  commotion, sabotage, floods, explosion, epidemics, 

fires  or other acts of God, strikes & lock-outs ( thereinafter referred to as eventualities) then, 

provided notice of  the happening any such eventuality is given by either party to the other 

within 15 days  from the date of occurrence thereof,  neither party  shall by reasons of  such  

eventuality  be  entitled to terminate this contract nor shall either party have any claim for 

damages against  the  other  in respect of  such  non-performance or delayed performance  

and construction of  work under this contract. shall be resumed as soon as practicable after 

such eventuality ceased. Appropriate extension in time of completion shall be granted. 

 

3.5 EXTRA  ITEMS:- 

a) Extra items of work shall not vitiate the contract.  The contractor shall be bound to execute 

extra items of work as directed by Engineer-in-charge.  If extra items due to any 

alterations, addition or substitution or due to any other cause include any class of work for 

which no rate is specified in the contract, the rates for such item/items shall be worked out 

on the basis of Common Schedule of Rates and approved by the competent authority.  

Where the rates for non-agreement items do not exists in the Common schedule of Rates, 

the same shall be determined by analysis. 

b)  In case of contract, not based on the Common Schedule or Rates, the rates for such items 

shall be worked out as follows:- 

i) Cost of material as well as transportation charges shall be as per the vouchers 

furnished by the Contractor or as per the prevailing market rate whichever is less. 

Sr.Executive Engineer reserves the right to verify the vouchers submitted by 

Contractor and his decision in this regard shall be final and binding. 

ii) Cost of labour shall be calculated on the basis of the actual labour employed 

(excluding supervisory staff) as recorded at site for the item of work to the entire 

satisfaction of the Sr.Executive Engineer whose decision shall be final and binding. 

iii) 10% of the cost of material and 25% of cost of labour as enumerated above shall 

be added towards Contractor‟s profit, supervision and overhead charges etc. 

Amount of 10% shall not be paid over the cost of material if the same are supplied 

by the Pb. State Power Corporation Limited and 25% on such amount of labour if 

rates for labour are taken as specified by Contractor. 

(c) The Sr. Executive Engineer can sanction the rate provided the total amount of all such 

items under one contract is within his competence to accord technical sanction.  When the 

total amount of all such items under one contract exceeds financial limit of the 

Sr.Executive Engineer, he shall refer the matter to the SE who will sanction the rate, if the 

total amount of all such items including those already sanctioned by the Sr.Executive 
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Engineer is within his power to accord technical sanction, otherwise the matter will be 

referred to the Chief Engineer who has full powers to sanction such rates. 

 

(d) The Contractor shall deliver in the officer of the Sr.Executive Engineer on or before the 

10th of every month during the continuance of work covered by the contract, return 

showing details of any work claimed for as extra and as such return shall also contain the 

value of such work as claimed by the contractors for which value shall be based on the 

guidelines given above.  Extra items shall be taken in hand only after written orders from 

Engineer-in-charge.  The contractors shall include in such monthly return particulars of all 

claims of whatsoever kind and howsoever arising which at the date thereof he has or, may 

claim to have against the Pb. State Power Corporation Ltd under or in respect of or in any 

manner arising out of the execution of the work and the contractor shall be deemed to 

have waived all claims not included in such return and will have no right to enforce any 

such claims not so included, whatsoever be the circumstances. 

 

3.6  FACILITIES TO BE PROVIDED: 

 a) Stores: - 

The contractor shall be supplied with such  materials & stores as defined in the 

contract, required from time to time to be used by  him for the purpose of the contract 

only and the value  of  the full quantity of material and stores so supplied at  the rates 

specified separately in the contract be set off or deducted from  any sums then due or  

thereafter to become due to the contractor  under  the contract or otherwise, against  

or from the security deposit of the proceed of the against  or  from the security deposit 

of the proceed of the sale  thereof. All the  materials  supplied to the contractor  shall 

remain  the property  of the contractor  but not  shall on  any account  be removed from 

the site of the work without the  written permission of the Sr. Executive Engineer and  

shall at all times be opened to inspection by him. Any such materials  unused and  in 

perfectly good condition at the time of completion or termination of  the contract shall 

be returned to the Punjab State Transmission Corporation Limited‟s site stores and  

shall have no claims for compensation  on  account of  any  such  materials so 

supplied to him as aforesaid being unused by him or  for any wastage in  damage to  

any such  materials. 

b)  WATER & ELECTRICITY FOR CONSTRUCTION OF WORK & CONTRACTORS 

STORE/OFFICE: 

Refer Para 2.4 

c)  LAND FOR CONTRACTOR’S , STORES, OFFICES AND WORKSHOP: 

Rent free land if available shall be made available at suitable locations as directed by 

Sr.Executive Engineer for office, stores and workshops. 

 

3.7 COMPLETION/FINAL CERTIFICATE:- 

 On completion of the work the contractor shall be furnished with completion certificate by the 

Sr.Executive Engineer of such completion but no such certificate shall be given nor shall the 

work be considered to be complete until works are taken over and/or duly tested and put to 

operation as the case may be not until the work shall have been measured by the 

Sr.Executive Engineer or where the measurement have been taken by the subordinates until 

they have received the approval of the Sr.Executive Engineer the said measurement being 

bind and conclusive against the contractor.  If the contractor fails to comply with the 
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requirements of this clause as to removal of scaffolding, surplus material and rubbish and 

cleaning off dirt on or before the date fixed for the completion of the work the Sr.Executive 

Engineer may at the expense of the contractor, remove such scaffolding, surplus materials 

and rubbish and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and 

the contractor shall forthwith pay the amount of all the expenses so incurred, shall have no 

claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum 

actually realized by the sale thereof. 

 

3.8 ALL COMPENSATION/ PENALTY PAYABLE TO BE CONSIDERED TO BE 

REASONABLE:- 

All sums payable by way of compensation /penalty by contractor under any of these 

conditions shall be considered as reasonable compensation to be applied to the use of 

PSTCL without reference to the actual loss or damage sustained, and whether or not any 

damages shall have been sustained.    

 

3.9 DEDUCTION OF AMOUNTS DUE TO Punjab State Transmission Corporation Limited:- 

Any excess payment made to the contractor inadvertently or otherwise under this contract on 

any account what-so-ever   and any other sum found to be due to PSTCL by the contractor in 

respect of this contract or any other contracts or work order or on any account what-so-ever 

may be deducted from any sum what-so-ever payable by the PSTCL to the contractor either in 

respect of this contract or any work order of contractor or on any other account by any other 

office of the Punjab State Transmission Corporation Limited. 

 

3.10  ACTION WHERE NO SPECIFICATIONS :- 

In the case of any clause of work for which there is no such specification mentioned in the 

contract, such work shall be carried out accordance with specification as decided by the 

concerned Engineer-In-charge. 

 

3.11  ACTION ON UNSATISFACTORY PROGRESS:- 

If the progress of a particular portion of the work is unsatisfactory, the Sr. Executive Engineer 

whose decision shall be final, shall notwithstanding that general progress of work is 

satisfactory be entitled to take action under clause 3.2 ibid after giving the contractor 10 days‟ 

notice in writing and the contractor will have no claim for compensation for any loss sustained 

by him owing to such action. 

 

3.12  DIARY & PROGRESS REPORT:- 

a) A daily dairy register will be kept at site office, contractor will supply all detailed 

information every day at 9.30 Hrs for the proceeding day and the diary will be jointly 

signed by Sr. Executive Engineer/AEE/AE and contractors‟ representative in token of 

its correctness. A works instructions book serially numbered will also be kept at site 

office and all day to day instructions will be given in that book. The contractors‟ 

representative shall report every day to see these instructions and sign them at the 

bottom in token of his having seen them.  If the contractors‟ representative does not 

actually see the instructions and or sign the same that shall not be in any way relieve 

him of his obligations or responsibilities. 

b) Contractor shall supply all information regarding procurement of materials and 

progress of construction work, as is required by the Sr Executive Engineer for 
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compiling weekly progress reports. This information shall be supplied at 9.00 hrs on 

every Monday for the preceding week. 

 

3.13  DAMAGED WORKS:- 

The contractor will be responsible for any and all losses of materials and damaged to works till 

they are handed over, as a result of floods, earth quakes, wars, rains, storms and other such 

acts of God etc. The owner will not be responsible for any compensation as a result of such 

damage or loss to the contractor and the contractor shall be liable to get right such damage at 

his own cost to the satisfaction of the Engineer/owner. The contractor shall arrange insurance 

against above risks at his cost. 

 

3.14 PENALTY FOR DELAY :- 

-------Deleted-------See Penalty Clause-11 of Section- V of NIT. 

 

 3.15 ACTION AND COMPENSATION PAYABLE IN CASE OF BAD  WORK: - 

If it shall appear to the Engineer In-charge or his subordinate In-charge of the work, that any 

work has been executed with unsound, imperfect of unskillful workmanship, or with materials 

of any inferior description or that any materials or articles provided by him for the execution of 

the work are  unsound, or of a quality inferior to that contracted or otherwise no in accordance 

with the contract, the contractor shall on demand in writing from the Engineer In-charge 

specifying the work materials or articles complained of  notwithstanding that the  same  may 

have been inadvertently passed, certified and paid for forthwith rectify, or remove and 

reconstruct the work as specified in whole or in part, as  the case may require, or as the case 

may be, remove  the materials or articles so specified and provide other proper and suitable 

materials or articles at his own proper charge and cost, and in the  event of  his failing to do so 

within a period to be specified by the Engineer In charge in  his demand aforesaid engineer in 

charge may rectify or remove or re-execute the work or remove and replace with other 

material of articles  complained of as the case may be at  the risk and expense in all respects 

of the contractor. 

 

 3.16 PAYMENTS:- 

a)  The contractor shall submit all bills on the printed forms to be had on application at the 

office of the   Engineer In-charge and the charges in the bills shall always be entered at 

the rates specified in the tender or in the case of any extra work ordered in pursuance of 

these conditions and not mentioned or provided for in the tender at the rates hereinafter 

provided for such works. 

b)   A bill shall be submitted by the contractor each month on or before the date fixed by the 

Sr. Executive Engineer for all work executed in the previous month and Sr. Executive 

Engineer shall take or cause to be taken the requisite measurement for the purpose of 

having the same verified and the claim, as far as admissible, adjusted if possible, before 

the expiry of ten days from the presentation of bill, if the contractor does not submitted the 

bill within the time fixed as aforesaid, the Sr.Xen may depute a subordinate to measure up 

the said work in the presence of the contractor, whose counter signature to the 

measurement list will be sufficient warrant, and the Sr.XEN may prepare a bill from such 

list which shall be binding on the contractor in all respects . 

c)  No payment shall be made for works estimated to cost less than rupees ten thousand, till 

after the whole of the works shall have been completed and a certificate of the completion 
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given. But in the case of works estimated to cost more than rupees ten thousand the 

contractor shall on submitting the bill thereof be entitled to receive a monthly payment 

proportionate to the part thereof when approved and passed by the Engineer-in-charge, 

whose certificate of such approval and passing of the sum so payable shall be final and 

Conclusive against the contractor. But all such intermediate payments shall be regarded 

as payments by way of advance against the final payment only and not as payments for 

work actually done and completed and shall not preclude the requiring of bad, unsound 

and imperfect or unskillful work to be removed and taken away and reconstructed or re-

erected or be considered as an admission of the due performance of the contract, or any 

part thereof in any respect, or the accruing of any claim, or shall it conclude, determine, or 

affect in any way the powers of the Engineer-in-charge under these conditions, or any of 

them as to the final settlement and adjustment of the accounts or otherwise, or in/any 

other way vary or affect the contract. The final bill shall be subtitled by the contractor 

within one month of completion of the work otherwise the Sr. Executive Engineer‟s 

certificate of the measurement and of the total amount payable for the work  accordingly 

shall be final and binding on all parties. 

 

3.17    PAYMENT OF FINAL BILL:- 

After  the work is completed, final bill would be paid on the certification of an officer  not  below 

the rant of Sr. Executive Engineer that the work is done according to drawings and  

specification attached to the tender, if any additions and alterations  have been carried out, 

detailed  measurements in respect thereof shall be recorded and extra payments of 

deductions are to be regulated as per item rates quoted by the contractor while submitting the 

tender and  if there are any items in the additions and alteration for which the contractor has 

not quoted rate, the payment shall be regulated as per clause for “extra items”. 

 

3.18    SIGNING OF RECEIPTS FOR PAYMENTS:- 

The Punjab State Transmission Corporation Limited may refuse or suspend payments on 

account of work when execution by a firm or by contractor described in their tender as firm 

unless receipts are signed by all the partners or one of the partners or some other person who 

produces written authority enabling him to give effectual receipts on behalf of firm. 

 

3.19    ARBITRATION CLAUSE:- 

a) If any question, difference or objection, whatsoever shall arise in any way connected with 

or arising out of this instrument or the meaning or operation of any part thereof for the 

rights, duties or liabilities of either party then save in so far as the decision or any such 

matter is herein before provided and has been so decided every such matter including 

whether its decision has been otherwise provided for and/or whether it has been finally 

decided accordingly, or whether the contract should be terminated or has been rightly 

terminated and as regards the rights and obligations of the party as the result of such 

terminations shall be referred, for sole  arbitration of the nominee of the Punjab State 

Transmission Corporation Limited, who in case of dispute involving an amount  exceeding 

Rs.50,000/- shall give a reasoned award and his decision shall be final and binding and 

where the mater involves a claim for the payment or recovery or deduction of money, only 

the amount if any, awarded in such  arbitration shall be recoverable in respect  of the 

matter so referred.  If the matter is not referred to the arbitration within 180 days of the 
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date of completion of work or payment of the final bill whichever is later all the rights and 

claims under the contract shall be deemed to have been forfeited and absolutely barred. 

b)  Upon every or any such references, the cost of and incidental to the reference and award 

respectively shall be in the discretion of the sole arbitrator so appointed who may 

determine the amount thereof or direct the same to be taxed as between solicitor and the 

client or as between party and party and shall direct by whom and to whom and in what 

manner the same is to be borne and paid. 

c)  The work under the contract shall be continued during the arbitration proceedings and no 

payment due or payable by the purchaser/ Punjab State Transmission Corporation Limited 

shall be withheld on account of such proceedings. 

 

3.20 DISMANTLED MATERIALS:- 

All the dismantled material received on completion of the works shall have to be handed over 

to the owner and stacked in a  manner approved by the Engineer In Store/site without any 

cost to the owner if otherwise  not stated in work order. 

 

3.21 RECISSION OF CONTRACT:- 

The contract shall not be assigned or  subject without  the  written consent  of the Engineer In-

charge and if the contractor assigns or subjects his contract or  attempts to do so without 

consent of the Engineer or  by  any proceedings is  adjudicated as insolvent or  makes  any 

composition with creditors for  their benefits on or attempts to do so or of Sr .Executive 

Engineer shall  certify in writing that  in his opinion contractor:- 

a) Makes default in commencing the work within a reasonable time from the date of handling 

over the site and continue in that state after a reasonable notice from Engineer In-charge. 

b) In the opinion of the Engineer In-charge at any time, whether before or after the date or 

extended date for completion, make default in proceedings with the work with due 

diligence and continue in that state after a notice of seven days from Engineer In-charge. 

c) Fails to comply with any of the terms & conditions of the contract or after 7 days‟ notice in 

writing with orders properly issued there under. 

d) Fails to complete the work, work order and items of work on individual dates for 

completion and clears the site on or before the date of completion or fails to achieve the 

progress as set out in the contract. 

e) If contractor commits breach of any terms/conditions envisaged in the contract. 

f) Any bribe, gratuity, gift, loan, perquisite, records, or advantage, pecuniary or otherwise 

shall either directly or indirectly be given, promised or offered by the contractor or any of 

his servants or agents to any public officer or person in the employment of Punjab State 

Transmission Corporation Limited in any way relating to his office or if any such officer or 

person of Punjab State Transmission Corporation Limited shall become in any way directly 

or indirectly interested in the contract.  

In such case the Punjab State Transmission Corporation Limited  may, notwithstanding 

any previous waiver, after giving 10 days‟ notice in writing to contractor, terminate the 

contract and the security deposit of the contractor shall thereupon stand forfeited and in 

addition the contractor shall not be entitled to recover or be paid for work thereto fore 

actually performed under the contract and further, Punjab State Transmission Corporation 

Limited may enter upon and taken possession of  the works and all plant, tool scaffolding, 

sheds,  machinery etc. and use the  same as his own property or may employ the same by 

means of  his own servants and workmen in carrying on and completing the works and 
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contractor shall  not in any way interrupt or do any act,  matter or thing to prevent or hinder 

such other  contractor or other person or persons employed for completing the finishing or 

using the material and plant for the works, when the work shall be completed or as soon 

thereafter as convenient, Engineer shall give a notice in writing to contractor to  remove 

his surplus materials and plant and  should contractor fail to do so within a period of 14 

days from issue of the notice by him,  Punjab State Transmission Corporation Limited may 

sell the  same by Public Auction. The amount so realized shall be adjusted against any 

money due to the Punjab State Transmission Corporation Limited by the contractor. 

g) In case the PSTCL intends to fore-close the contract before the completion of the job due 

to any reason then the Engineer In-charge shall serve a 30 days clear notice to the 

contractor. The work completed up to date of issue of the notice shall be measured 

jointly. Unutilized materials supplied by the PSTCL shall be returned to the store at issue 

rate including storage charges. The contractor shall be compensated for unutilized 

material procured by him on the original rate of purchase duly supported by the bills or 

the market prevailing rate whichever is more. No compensation will be payable for the 

material/T&P brought to site after the issue of the notice. The contractor shall not be 

entitled for any other claim whatsoever on this account 

  

3.22 Priorities & Licenses By Contractor:-  

The contractor shall be responsible for making his own arrangement for priorities or licenses 

for all materials which are not to be supplied by Punjab State Transmission Corporation 

Limited. Only recommendatory letter wherever necessary shall be issued on the specific 

request by the contractor. 

 

3.23    JURISDICTION:- 

Jurisdiction for filling any suit in case of any dispute shall be the court at the Headquarters of 

Punjab State Transmission Corporation Limited‟s contract signing authority (i.e. Butari). 

 

                                                                             

 Additional S.E./P&M Division, Butari 
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SECTION - IV 

FAIR WAGE CLAUSES AND LABOUR REGULATIONS:- 

 

4.1.0 FAIR WAGES: 

4.1.1 The contractor shall pay not less than fair wage to labour, engaged by him on the work. Fair 

wage means whether for time or piece work notified from time to time for the work and where 

such wages have not been so notified the wages prescribed by the Punjab Govt. PWD/ 

Punjab State Transmission Corporation Limited for district in which the work is done. 

4.1.2 The contractor shall not withstanding the provisions of any agreement to the contrary cause to 

be paid fair wage of labourer indirectly engaged by him on  the work in claiming any labour 

engaged by his contractor in connection with the said work as if the labourers had been 

directly employed by him. 

4.1.3 In respect of all directly or indirectly employed on the works for the performance of the 

Contractor‟s part of the agreement the Contractor shall comply with or cause to be complied 

with Punjab Govt./Contractor‟s labour regulations made by the Govt. from time to time in 

regard to payment of wages , wage period, deductions from wage and other terms of 

employment of inspection  and submission of periodical returns and all other matters of like 

nature. 

4.1.4 The Sr. Executive Engineer concerned shall have the right to deduct from the money due to 

the contractor  any sum required or estimated to be required for making good the losses 

suffered by a worker or workers  by the reasons of non- fulfillment of conditions of the contract 

from the benefits of the works. No payment of wages or deductions made from him or their 

wages, which are not justified by the terms of the contractors or for observance of the 

regularization referred to in clause 1.3 above. 

4.1.5 Vis-à-vis The Punjab Govt./ Punjab State Transmission Corporation Limited, the contractor 

shall be primarily liable for all payments to be made under and for the observance of the 

regulations aforesaid without prejudice to his right to claim indemnity for his sub-contractor. 

4.1.6   No labour below the age of 18 years shall be employed on the work. 

4.1.7 It will be responsibility of the contractor to ensure that trees in the camp site and in the vicinity 

their fruit etc. are not damaged by his labour, or agent. Cost of such damage, if any, shall be 

assessed at the discretion of the Sr. Executive  Engineer and deducted from the bill of the 

contractor. 

 

4.2.0 CAMPS & CONVENIENCES: 

4.2.1 Suitable temporary hutting, accommodation as in the opinion of the Sr. .Executive Engineer 

may be necessary, outside the premises of the Powercom‟s  land. The Contractor shall not put 

up any unauthorized canteens or tea-shops on Powercom‟s property without the knowledge 

and prior approval of the Sr. Executive Engineer in writing. 

4.2.2 Trenches, Latrines,bathing enclosures and platform separately for men and women and their 

regular cleanliness to the satisfaction of the Medical Officer incharge of the area. 

4.2.3 Clean drinking water to be provided by the Contractor. 

4.2.4 In the event of his failure to provide any or all the above amenities the same shall be provided 

by the Govt. and the cost recovered from the Contractor. Any dispute regarding the above 

point shall be settled by the Sr. Execituve Engineer whose decision hall be binding. 

 

4.3.0 MONTHLY RETURN REGARDING WAGES:-  
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The contractor shall be required to submit to Labour Welfare Officer/ Sr. Executive Engineer, 

on the tenth of every month a return on the prescribed form for the payment of wages under 

the fair wage clause. This failure of the Contractor to do so shall be considered as breach of 

the contract and will be dealt with as such. 

 

4.4.0 CONTRACTOR’S LABOUR REGULATIONS:- 

4.4.1 DEFINITIONS:- 

In these regulations unless otherwise expressly indicated the following works and expressions 

shall have the meaning hereby assigned to them respectively, that is to say: 

a) Labour means workers as employed by Punjab State Transmission Corporation Limited 

/Public works Deptt. by the contractor directly or indirectly through a sub-contractor/ or 

other person or any agent on his behalf. 

b) Contractor shall include every person whether a Sub-Contractor or headman or agent, 

employing labour on the work taken on contract. 

c) Wage shall have the same meaning as defined in the payment of wages Act, 1936 and 

includes time and piece work rate wages. 

 

4.4.2 DISPLAY OF NOTICES REGARDING WAGES ETC.:- 

The contractor shall before he commences his work on contract display and correctly maintain 

and continue to display and correctly maintain in a clean and legible conditions in conspicuous 

places on the work notice in English and the local Indian Languages spoken by the majority of 

the workers, giving the particulars of wages and other alike matter as required under 

regulations. 

 

4.4.3 PAYMENT OF WAGES:- 

a) Wages due to every worker shall be paid to him directly. 

b) All wages to be paid in current coins or currency or in both. 

c) The contractor shall fix the wage periods in respect of which the wages shall be 

payable. 

d) No wage period shall exceed one month. 

e) Wages of every workmen employed on the contract shall be paid before expiry of the 

day after the last day of the wage period in respect of which the wages are payable. 

f) When the employment of any worker is terminated by or behalf of the contractor, the 

wages earned by him shall be paid before the expiry of the day succeeding the one on 

which his employment is terminated. 

g)       All payments of wages shall be made on a working day. 

h)       Wage register and wage card etc. 

 The contractor shall maintain a wage register of workers, in such form as may be 

convenient, but the same shall include the following particulars. 

i) Rate of daily or monthly wages. 

ii) Nature of work on which employed. 

iii) Total amount payable for the work during each wage period. 

iv) Total numbers of days worked during each wage period. 

v)     All deductions made from the wages with an indication in each case on the 

ground for which the deduction is made. 

vi) Wages actually paid for each wage period. 
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vii) The contractor shall also maintain a wage card for each worker employed on 

the work. 

viii)  The authority competent to accept the contract may grant an exemption   from 

the  maintenance of wage register and wage cards, to a contractor who in his 

opinion may not directly or indirectly employ  more  than one  hundred persons 

on the work. 

 

4.4.4 FINES AND DEDUCTION WHICH MAY BE MADE FROM WAGE: 

The wages of a worker shall be paid to him without any deduction of any kind except the 

following. 

a)  Fines. 

b) Deduction for absence from duty i.e. from the place or places whereby the terms of his 

employment he is required to work. The amount of the deductions shall be in 

proportion to the period for which he was absent. 

c) Deduction for damages to or loss of goods expressly entrusted to the employed 

persons for custody or for loss of money for which he is required to account where 

such damage or loss is directly attributable to his neglect or default. 

d) Any other deduction which the PWD/PSTCL may from time to time allow. 

e) No fines shall be imposed on a worker and no deduction for damage or loss shall be 

made from his wages until the worker has been given an opportunity of showing 

causes against such fines or deductions. 

f) The total number of fines which may be imposed in one wage period on a worker, 

while not exceed three percent of the wages payable to him in respect of that wage 

period. 

g) No fines imposed on any worker shall be recovered from him by installments, or after 

expiry of 60 days from the date of which it was imposed. 

 

4.4.5  REGISTER OF FINES ETC.:- 

a) The contractor shall maintain a register of fines and of all deductions for damages or 

loss. Such register shall mention the reason for which fine was imposed or deduction 

for damage or loss was made. 

b) The contractor shall maintain a list in English, Hindi and in the local Indian language 

clearly defining acts and conditions for which penalty or fine can be imposed. He shall 

display such list and maintain it in a clean and legible condition in conspicuous places 

on the work. 

 

4.4.6 PRESERVATION OF REGISTERS:-  

The wage register, the wage card and the register of fines deduction required to be 

maintained under these regulations shall be preserved for 12 months after the date of last 

entry made in them. 

 

4.4.7 POWER OF LABOUR WELFARE OFFICE TO MAKE INVESTIGATION OF ENQUIRY:- 

Authority of the Punjab Government in their behalf shall have powers to make enquiries with a 

view of ascertaining and enforcing due and proper observance of the wage clauses and the 

provision for regulations. He shall investigate into any complaint regarding any fault made by 

the contractor or by the sub-contractor in regard to such provision. 
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4.4.8 REPORT OF LABOUR WELFARE OFFICER:- 

 The labour Welfare Officer or any other person authorized aforesaid shall submit a report of 

the investigation or enquiry to the Sr. Executive Engineer concerned indicating the extent if 

any, to which the; fault has been committed and the amount of the recoveries in respect of the 

cost of commission and omission of the laborer, with a; note that necessary deduction from 

the contractor‟s bill be made and the wages and other deductions paid to the laborers 

concerned. 

 

4.4.9  APPEAL AGAINST THE REMISSION OF LABOUR WELFARE OFFICER:- 

 Any  person aggrieved by the decision and recommendation of the labour Welfare Officer or 

;their person so authorized may appeal against ;such decision to the Labour Commissioner 

but subject to such appeal the decision of the officer shall be final and binding upon  the 

contractor. 

 

4.4.10 INSPECTION OF REGISTERS AND CARDS:- 

The contractor shall allow inspecting of the registers and cards to any of his agent at a 

convenient time and place after due notice is received, or to the labour Welfare Officer or any 

other Officer authorized by the Punjab Government on its behalf. 

 

4..4.11 SUBMISSION OF RETURNS:- 

The contractor shall submit periodical returns as may be specified from time to time. 

 

4.4.12 AMENDMENTS:- 

The Punjab Government may from time to time, add to or amend these regulations and on any 

question so as to affect applications/interpretations of these regulations. The decision of the 

Labour Commissioner to the Punjab Government or any other person authorized by the 

Punjab Govt. in that behalf shall be final. 

 

4.5.0  INTOXICANTS: 

Contractor shall not permit or suffer the introduction or the use of intoxicants upon the works 

embraced in this contract or upon any of the ground occupied or controlled by him. 

                                               

 

Additional S.E./P&M Division, Butari 
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Section-V 

    ADDITIONAL TERMS & CONDITIONS 

1. The rates should be firm and inclusive of employer contribution of EPF, ESI, Labour Welfare 

fund, Bonus under payment of bonus act, leave with wages under factory act and 

retrenchment compensation under Industrial Disputes Act. 

2. Any increase in minimum wages rates notified after 1.9.2014 and corresponding increase in 

EPF, ESIC, Bonus, Labour Welfare fund, Leave with wages and retrenchment compensation, 

actually payable by the contractor due to above increase in minimum wages shall be payable 

extra by PSTCL. All other liabilities on this account shall be borne by contractor. 

3. In case of transfer of this work to any other division of PSTCL the new Er. In charge shall have 

the same power as those enjoyed by his predecessor. 

4. All the letters to the contractor by registered post on the address given by him at the time of 

tendering shall be deemed to have delivered to him in the normal course of time. 

5. In case the SDO or the subordinate In charge of the work especially delegated with such 

power feels that some clause of the contract is being contradicted by the contractor, he may 

stop the work and the contractor will not be entitled to any claim arising from his act. 

6. The contractor shall comply with the provision of EPF & ESI scheme imposed from time to 

time & shall ensure that his share as well as share of labour is deposited with EPF & ESI 

authorities. Any relevant documents required for the proper implementation of scheme shall 

also be deposited/ produced to the Deptt. PSTCL reserves the right to stop the payment for 

the work executed by the contractor in case he fails to submit the proof of having depositing 

the EPF & ESI contribution in respect of the labour engaged by him in this regard. 

7. Before any payment is allowed against the work the contractor shall be required to sign the 

contract agreement. He will affix non judicial stamp papers worth Rs. 15/- on the face of the 

agreement as required under the Indian stamp act. 

8. The negotiations if required shall be held with the lowest tenderer only. 

9. If required, such as due to inclement weather conditions, the Er-in-charge reserves the right to 

stop the workers from executing the work at any time during the working hours. Keeping in 

view the requirement of work Er-in-charge can change location of work of all or any worker 

during the working hours. 

10. The successful tenderer will have to go through the Biodata of all the persons whom he 

intends to employ on the job and got it approved from the concerned Engineer In charge 

before they are put on the job. In the case any person is found lacking in interest and is 

required to be removed, such person shall be immediately withdrawn and replaced with other 

suitable persons acceptable to the concerned officer within 24 hours. The contractor shall on 

the instructions of the Engineer In charge remove from work any person thereon who may 

misbehave or cause any nuisance or otherwise in the opinion of the Engineer is not a fit 

person to be retained on work & such person should not again be employed or allowed on 

work. 

11. PENALTY CLAUSE:-  

The contractor shall ensure the regular deployment of workers daily as per provided in 

detailed NIT. The contractor shall pay penalty of an amount equal to Rs. 300/- per man day for 

lesser supply of labour of any working day. In addition to above no payment shall be made for 

lesser supply of labour at prevailing Pb. Govt. Labour Department Rate/minimum wages of 

that category. 
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12. The payment will be made by the office of ASE/ PSTCL P&M Division, Butari, through cheque/ 

payable at Butari. Bank charges on PSTCL‟s/contractor's part will be borne by contractor. 

13. In case of emergency the contractor shall be required to pay his labour every day and if this is 

not done PSTCL will make the requisite payment and recover the same from the contractor. 

14. Income tax will be deducted at source as per Income tax act, 1961 & contractor will intimate 

his PAN no. & supply the attested copy of his PAN Card while submitting his tender/quotation. 

Income tax shall be deducted from each running bill. 

15. SERVICE TAX:- Service tax if applicable shall be payable extra by PSTCL against 

documentary proof of having deposited the same. In this regard, firm/ contractor will submit 

service tax challan as a proof along with following service tax declaration certificate:- 

i) Certified that we, M/s …………………….. are registered under Central/State Service 

Tax Act and our Registration No. is ………………… 

ii) The Service Tax Challan No…………. dated…………… has been deposited against 

the Work Order No……………….dated for the month………………… 

iii) Certified that the transaction on which the service tax has been claimed has been/will 

be included in the return submitted/ to be submitted to the taxation authority for the 

assessment f service tax and amount claimed from Punjab State Transmission 

Corporation Limited has been aid to the Excise & taxation authorities. 

iv) Certified that services on which Service Tax has been charged are not exempted 

under the State/Central Service tax Act or the rules made there under and charges on 

account of service tax on these services are correct under provisions of relevant Act or 

rules made there under. 

v) Certified that we shall indemnify the Punjab State Transmission Corporation Limited in 

case it is found at a later stage that wrong or incorrect payment had been made on 

account of service tax to be paid by us. 

vi) This certificate has been rendered against Work Order No…………… 

dated…………………..placed by……………………..for the month…………. 

16. The contractor shall deposit Rs. 4/- per month per worker (Rs. 2/- per month deducted from 

wages of worker and contribute Rs. 2/- from himself) with Welfare Commissioner Pb.( as per 

rules from time to time ) from 15, October(for April to September period) and 15, April,(for Oct. 

to March period)under the Punjab Labour Welfare fund Act , 2005. 

17. The tender will be evaluated overall lowest. 

18.  Quantities can be increased/ decreased to any extent as per requirement. 

19.  The contractor shall be registered with local labour conciliation officer and should have a valid 

working license for employment of labour, if applicable. The license shall be submitted to this 

office within 15 days after the date of issue of LOI failing which contractors running bill 

payment shall be withheld till the license is produced in the office by the contractor. 

20.  Contractor will disburse the wages /salary of workers only through cheques/ deposit in their 

bank account. 

21.  The contractor shall clearly specify his rates valid for the period of the contract item wise on 

prescribed Performa for the work at residential quarters at 132kV Substation, Dera Beas. as 

described in scope of work & schedule of quantities. 

22. The contractor shall deploy man power on every working day and execute the work quickly to 

the satisfaction of Engineer-in-charge. However man power can be increased / decreased as 

per actual requirement of work on a particular day. 
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23.  If quality and progress of the work by deploying required man power is not up to the   

satisfaction of Er.-In-charge, the rate of payment may be reduced accordingly. The decision of 

Er.-In-charge in this regard shall be final and binding upon the contractor. 

24.  The contractor shall make his own arrangements for providing all facilities for his workers. 

25.  The board shall not pay any compensation to contractor on account of any damage or loss of 

the contractor due to any reason. 

26.  All safety appliances required for the workers (PPE‟s as per work requirement in compliance 

to NIOH guide lines) such as safety boots (compulsory), helmet, screen guard, life jacket 

safety belts ,ropes etc..etc shall be provided by the contractor. PSTCL is not responsible for 

any accident involving the workmen during work due to lack of safety appliances or negligence 

of the workers. 

27. The contractor shall not employ any manpower below 18 years of age. All the manpower 

engaged for this work shall be of sound mind and health. 

28. Normal time for all workers shall be from 8 A.M. to 5 P.M. with breaks provided under labour 

laws except for deploying the workers in shifts as per requirement. 

29. Contractor shall however, be bound to make payment to the labour as per provisions of the 

labour laws, if payment by PSTCL gets delayed because of any reasons, whatsoever, the 

contractor shall have to make payment to the employees workers timely. He will be held 

responsible for any labour unrest on account of delayed payments. Monthly salary to workers 

for the month should be made by 7th of next month. 

30. In case the contractor fails to deploy the adequate no. of workers and it is felt that the work is 

suffering or getting late, Engineer-in-charge will be at liberty to engage the requisite workers 

from any alternative source and to get the work done from any other agency at the risk and 

cost of the contractor. 

31. T&P required for the execution of works such as Kassies, Khurpa, Iron Buckets, Tasla 

,baskets, Grass cutting kirpans, tri cycle for the transportation of the material for each mason, 

drill machine for carpenter, safety ropes, ratcher die for plumber, Torch, safety belts, life 

jackets, spray pump, all plumber tools, mason tools, carpenter tools , T&P for cleaning of 

chambers, items removal of Sewerage  choking such as ropes, chock removers, steel bars, 

bamboos etc, shall be arranged by the contractor. The contractor will bring all those T&P 

articles at site before starting the work and will keep it in serviceable condition. In case of 

failure the required articles shall be procured from open market without giving any notice and 

recovery thereof at open market rate + 10% shall be made from the bill of contractor. However 

the consumable material like cement, sand, bazri etc. will be supplied by PSTCL free of cost. 

The contractor shall make his own arrangement to carry material from site Store to Work site.. 

32. Relaxation in the penalty imposed on the contractor for any reason shall be allowed only if it is 

felt that the reason of imposition of penalty is beyond the control of contractor due to force 

majeure conditions. The decision in this regard of the Dy. CE /PSTCL P&M Circle Amritsar 

shall be final and binding.   

33. In case at any time T&P or other material given to the contractor's worker for works are 

damaged/ lost, full cost of that material T&P will be recovered from the contractor's bill. 

34. He shall be liable to discharge all other statutory obligations that may be applicable in his case 

including provident fund to his employees. The due EPF amount (both employee's to 

employer's share shall be deducted from contractor's bill and a cheque of this amount favoring 

EPF authorities shall be issued to the contractor by the Accounts Office. The contractor shall 

remit these contributions to the concerned EPF account and submit the documentary proof of 

EPF with the submission of next monthly bill. 
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35. The contractor will prepare a challan each month for remittance in the bank. The name of the 

work shall be written on the body of the challan and put his initial in token thereof. This challan 

shall be countersigned by the JE/AEE before submission. 

36. The contractor shall obtain the EPF account no.'s of the workmen engaged by him. In case the 

contractor fails to comply with all the above points, the contract agreement-cum-work order 

shall be liable to be cancelled and the work shall be got executed from third party at the risks 

and costs of the contractor for the remaining period. 

37. Income tax & VAT shall be deducted as applicable, from the bills of the contractor.       

38. The control and supervision of manpower deployed against the work order shall rest with the 

firm. The contractor's authorized representative should be competent to receive day to day 

instructions from the Deptt. The representative shall represent the contractor in his absence 

and all directions given to him shall be binding as if given to the contractor. 

39. No part of the contract shall be sublet without written permission of the department 

40. The contractor shall not be entitled for any claim on account of loss or damages in case the 

contract is to be suspended for some time or is to be closed due to any shutdown or 

breakdown or any other reason. 

41. All terms and conditions of all sections of Works regulation 1997 of PSEB, amended up to 

date,  which can be seen in the office of undersigned, shall be  applicable 

42. During the period of contract, the contractor must maintain record registers as required under 

the factory act if applicable. It is the responsibility of contractor to take attendance of his 

workers, to sanction leave of the workers and to provide substitutes. The contractor should 

maintain daily attendance record of deployment of workers and should submit the same for 

reference and record of department. The contractor shall make available the workers 

deployment register and other relevant records in the office as and when required. Any 

penalty imposed on factory manager/ occupier by the competent Court due to violation of any 

provision shall be recovered from contractor. 

43. The contractor shall not claim any compensation for any damage or loss resulting to him due 

to any act of God, riots, floods etc. during the contract period. 

44. The contractor shall have to commence the work within the period as specified in LOI or 

allotment order from the date of issue of work order or from the date of actual intimation of 

starting the work. The contract period will be one month extendable by one month at the same 

rates, terms and conditions at the discretion of PSTCL subject to satisfactory performance of 

the firm/contractor and shall be binding on the firm. The contract can be terminated at any 

time during the currency of the contract due to unsatisfactory performance established on the 

part of the contractor at the sole discretion of PSTCL without assigning any reason. The 

contractor cannot claim extension as a matter of right. 

45. Any extra/new taxes imposed after 30.6.2015 shall be payable extra by PSTCL. 

46. In case, rates offered are different in words and figures. Lower amount shall be considered for 

comparison and allotment of tenders. 

47.  An affidavit in original, duly attested by an Executive Magistrate/Notary to the effect that: 

a) The firm had not been defaulter in respect of deposition of EPF/ESIC to the concerned 

EPF/ESI department for the workers deployed against work orders placed by PSEB 

now PSTCL on it during the last five years. In any case, the responsibility for 

deposition of EPF/ESIC of the works engaged by the firm shall rest with the firm only in 

case, the firm is found defaulter at any stage in this regard. The contract shall be 

cancelled without any notice. 
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b) That the firm has not been blacklisted by any govt. /public sector undertaking during 

the last three years. 

48. The bonus @ 8.33% or as per provisions of Bonus Act.on the amount of payment received by 

labour shall be paid by the contractor to all the actual labour deployed during the year. 

Similarly in case a part or whole of labour is retrenched and/or in the event of closure of the 

contract, terminal benefit @ 4.11 % as per provisions of the Act shall be paid by the contractor 

to the labour on the amount paid to labour during the year. 

49. The contractor must ensure the preparation of ESI cards of the workers deployed for medical 

treatment purpose. Incase if the workers makes any claim for compensation on account of 

medical expenditure of his own or his family members, the contractor shall be responsible for 

the same if ESI cards is not prepared or issued. 

50. Before quoting the rates the contractors are requested to go through the terms & conditions of 

the NIT thoroughly and to see all the areas to make assessment of activities to be carried out 

in particular area for maintaining the desired standards of housekeeping. 

51. Generally the work is supposed to be carried out on all the week days except Sundays, 

national and specific labour holidays and on those days for which the Engineer-in –Charge 

specifically announces in advance. However keeping in view the emergencies/specific 

requirement the Engineer- in-Charge ( ASE/Sr.XEN/AEE) can ask the contractor to deploy all 

or part labour during these holidays/non-working days. 

 

Additional S.E./P&M Division, Butari 
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Section-VI 

Scope of work 

 
The contractor is required to renew, replace and repair the residential buildings of 132kV Substation 

Dera Beas as per the requirements of this Work Order and to the satisfaction of Er-in-charge. 

 

1.   Masonry work. The contractor is required to renew, replace and repair the residential 

buildings of 132kV Substation Dera Beas to the satisfaction of Er-in-charge and the work 

order. The contractor will use his own T&P required for this job. 

2.  Carpentry work. The contractor is required to renew, replace and repair the residential 

buildings of 132kV Substation Dera Beas - carpentry related jobs such as repair/replacement 

of doors and window including preparation and fixing of damaged shutters, repair and 

replacement of all joinery fittings such as sliding bolt, locking bolts, tower bolts, door springs 

,hinges,hasp and staples,fixing of glass & shelves stand,looking glass,window glass,panes, 

frames etc. The contractor will use his own T&P items. All the jobs to be executed to the 

complete satisfaction of Er-in-charge at site and the work order.  

3.  Black smith cum welder cum gas cutter. The contractor is required to renew, replace and 

repair blacksmith cum welder cum gas cutter related job such as iron cutting with gas torch, 

welding set ,chiesel etc. making and repair and fixing of metallic chowkats and other petty 

jobs. The contractor will provide T&P items. All the jobs are to be executed to the complete 

satisfaction of Er-in-charge at site and the work order.  

4.  Plumbing work. The contractor is required to renew, replace and repair plumber related jobs 

such as repair and replacement of damaged internal water supply and sanitary pipe lines, 

fixing of WC suits, fixing of high level and low level flushing cisterns, fixing and replacement of 

kitchen sinks, wash basin, bib taps, pillar cocks, stop cocks, ball cocks and all other works 

relating with repair of plumbing jobs of the residential buildings. The contractor will use his 

own T&P to execute these works. The jobs are to be executed to the compete satisfaction of 

Er-in-charge at site and the work order.  

5. Electrical fitting work. The contractor is required to renew, replace and repair the electrical 

fitting to the satisfaction of Er-in-charge at site and the work order. The contractor will use his 

own T&P required for this job. 

6. Any other job as required to be done for renew, replace and repair of the residential buildings 

of 132kV Substation Dera Beas to the satisfaction of Er-in-charge at site and the work order. 

  

             

       Additional S.E./P&M Division, Butari 
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Section-VII       

Schedule of Quantities 

Tender Notice No……………… 

Date of Opening………………… 

Name of work: Renewal, replacement and repair of Residential quarters of 

SSE 132kV S/s Dera Beas and ASE P&M Butari, at 132kV 

Substation, Dera Beas  

 

Sr. 
No 

Description of items 

Qty 
& 

unit 
CSR 

Make to 
be 

specified 
by 

contract
or 

Rate 
to be quoted by 

contractor 

In 
Figures 

In 
Words 

1 Supply & Fixing of pressed steel frames 
(Chowkats) consisting of 18 gauge (1.25mm) 
thick steel sheet of the specified 
section(standard design latest) including iron 
lugs (hold fasts) iron hinges, confirming to 
P.W.D. specifications including bolts for fixing 
stops, lock notch provision for receiving tower 
bolts, Hydraulic spring and finished with one 
priming coat of approved quality, fixed in 
position, including the cost of cement concrete 
1:3:6 for filling in the frame and cement 
concrete 1:2:4 for lugs complete. complete in 
all respect. 
Door x windows frames of size 
151 mm x 60 mm with 35 mm wide double 
rebate weighting 3.95 kg/pmt. 
For SSE & Addl.SE houses 
Total  =  69.01 Rmt 

  
  
  
  

69.01 
rmt 

  
  
  
  

18.24 
(c) 

 

  

2 Wire gauze door shutter with Kail wood 
without springs housed in chowkats (Single 
Leaf) 35mm thick For SSE & Addl.SE houses 
Total  =   15.02 smt 

  
  

15.02 
 smt 

  
  

17.17 
(ii) (a) 

 

  

3 Hollock wood doors shutter windows shutter 
including hinges, screws, chocks, cheats, stops 
cords etc. complete fixed in position 35mm 
thick For SSE house:- 
Total  =     8.504 smt 

  
8.504 

smt 

17.10 
(iii) 

(a) (ii) 
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4 Factory manufactured flush door fixed in 
position iron hinges, etc (excluding the cost of 
any fittings other than specified above but 
including labour for fixing the same in position 
(Code : II Revision IS-2191 Part-I) 1973 
Commercial with elm or gurjan facing on both 
Sides with laminated core and lipped edges:- 
35 mm thick for SSE house:- 
Total  =  6.20 smt 

 6.2 
smt 

17.27 
(a) (iv) 

 

  

5 Kail wood planking planed on both sides 
rebated and fixed in position including nails 
and screws etc. 20 mm thick for SSE & Addl.SE 
houses:- 
4x2x0.60 x 1.20 mt =   5.76 mt  

   
5.76 
mt 

   
17.8 
(f) 

 

  

6 Removing Doors and Windows (Steel or wood) 
with chowkhats by making recesses in walls 
when the wall is not to be dismantled. 
For SSE & Addl.SE houses 
(i)                 Doors of area 3 sqm and below. 

  
(ii)               Windows of area 3 sqm and below  

  
 
 
 

 16 
nos. 

  
  
 
 

8.26(a) 

 

  

8 
nos. 

8.26 (b) 
  

 
  

7 Repairs to plaster in patches of area 2.5 sqm 
and under including cutting the patch in proper 
shape and preparing and plastering the surface 
of the walls complete including disposal of 
rubbish to the dumping ground within 50 ms 
lead with cement sand mortar 1:4 for SSE 
house:- 
Total  =    68.945 smt 

68.95 
smt 

 31.1 
(a) 

 

  

8 Providing and laying vitrified floor tiles 
600x600mm size premium quality, 
manufactured using Soluble Salt Technology, 
with water absorption less than 0.08% and 
conforming to IS: 15622 of approved make in 
all colours and shades, laid on existing flooring 
laid with cement based high polymer modified 
quick set tile adhesive (water based) of 
approved make IS 15477 marked using 5 Kg 
adhesive per sqm of tile area in average 3mm 
thickness over existing base etc., complete in 
all respect for SSE house:- 
Make of Tiles - Somany 
Total  =   42.20 smt 

42.2 
smt 

14.133 
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9 Providing and laying, jointing fixing and testing 
G.I. Pipe lines B-Class including cost of specials 
such as tees, bends, sockets, elbows etc. 
testing, cutting, threading Inside building 
complete. for SSE house:- 
Make of pipe – Jindal Class B 
(i)                 15 mm i/d pipe 
  
 
(ii)               20 mm i/d pipe 

 
 
 
 
  

105 
rmt 

 
 
 
 
  

28.34 
(a) 

 

  

80 
rmt 

28.34 
(b) 

 
  

10 Providing, fixing and jointing Union Couplings 
in G.I. Pipe lines. for SSE house:- 
Make of pipe – Jindal Class B 
(i)                 15 mm i/d GI Union 
  
(ii)               20 mm i/d GI Union 
 

  
 

5 
nos. 

  
 

28.41 
(a) 

 

  

4 
nos. 

28.41 
(b) 

 
  

11 Regrading terracing of mud plaster covered 
with tiles or bricks in cement by dismantling 
tiles or bricks, removing mud plaster, preparing 
the surface of mud plaster to proper, slope, 
relaying mud plaster Gobri leaping and tiles or 
bricks grouted in cement mortar 1:3 (1 cement 
and 3 fine sand) including replacing 
unserviceable tiles, or bricks with new over 
and disposal of unserviceable material to the 
dumping ground within 50 m lead (The cost of 
new tiles or bricks excluded). for SSE house:- 
Total  =   78.00 sqmt 

78 
sqmt 

31.11 

 

  

12 Cement concrete 1:2:4 gola 10cm x 10cm 
concave quadrant along junction of roofs with 
parapet wall finished smooth, where specially 
specified. 

48 
 rmt 

13.55 
  

 

  

13 Providing & fixing plastic sheet for roof for SSE 
house:- 

78 
smt 

w/s 
 

  

14 Providing & fixing new tiles for roof for SSE 
house:- 

1200 
no.s 

CSE 
  

 
  

15 Top khurra 0.6m x 0.6m for rain water pipe in 
25mm thick cement concrete 1:2:4 over 50mm 
thick cement concrete 1:8:16. for SSE house. 

3 
no.s 

13.45 
 

  

16 Providing and fixing in position H.C.I special for 
soil waste vent or anti syphonage pipes to I.S.I 
specifications of E.L.C / AMC manufacture 
including cutting and wastage etc. cutting 
holes in walls roofs or floors etc. and making 
good to its original condition but excluding cost 

3 
no.s 

30.81 
(a) (v) 
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of lead joining. 100mm i/d Bend plain for SSE 
house. 

17 Providing and fixing ISI marked cast iron 
100mm dia, rain water pipe with screw and 
wooden plugs fixed on wall-face, including 
filling joints with spun yarn and cement mortar 
1:2 excluding head and shoe etc. for SSE 
house. 

15 
rmt 

13.41 
  

 

  

18 Providing and fixing ISI marked cast iron head 
for rain water pipe on wooden plugs fixed on 
wall-face including filling the joints with spun 
yarn and cement mortar 1:2.for SSE house. 

3 
no.s 

13.42 
  

 

  

19 Providing & Fixing in postion stop cock / Angle 
valve Bharat make C.P. brass 15mm stop cock 
Male and female end for SSE house. 

6 
 no.s 

30.66 
(a) 

 
  

20 Providing & Fixing in postion 15 mm i/d bib 
cock of Bharat make C.P. brass Bib cock for SSE 
house. 

6 
no.s 

30.65 
(b) 

 
  

21 Providing & fixing in position best Indian make 
PVC flexible tube connection PVC tube 
connection of size 15 mm x 300 mm with C.P. 
Brass nut for SSE house. 

8 
no.s 

30.72 
 (a) 

 

  

22 Providing and fixing in position Bharat make 
chromium plated brass 2nd tap for lavatory 
suite for SSE house. 

4 
no.s 

30.39 
  

 
  

23 Providing and fixing in position best quality ISI 
marked stainless steel sinks with complete 
fitting for SSE & ASE houses:- 
600 m x 450 m x 200 m plate edge 

2 
no.s 

30.47 
  

 

  

24 Scraping of white washing & colour washing 
for SSE house:- 

App 
100 

sqmt 

  
8.31 (a) 

  

 
  

25 Preparation of concrete or plastered surfaces 
for painting or oil-bound distemper including 
sand papering the surface applying one coat of 
linseed oil and filling with approved quality 
filler, consisting of white lead, linseed-oil 
varnish and chalk mitti including finishing the 
surface to the required finish complete for SSE 
house:- 

App 
100 

sqmt 

  
16.7 

  

 

  

26 Distempering with Acrylic washable oil bound 
distemper of Asian paints/ Berger make two 
coats over one priming coat to give an even 
shade for SSE & ASE houses:- 
Total  =    290.40 sqmt 

290.4 
smt 

16.11 
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27 Applying priming coat with metal primer of 
Asian paints/ Berger make on new steel or 
iron work including preparation of surface for 
SSE & ASE houses:- 

250 
smt 

16.21 
(a) 

 

  

28 Painting two coats excluding priming coat with 
synthetic enamel paint in all shades on wood 
work, metallic or plastered, concrete surface to 
give an even shade of Asian paints/ Berger 
make paint for SSE & ASE houses:- 

250 
smt 

16.18 
(a) 

 

  

29 Providing and fixing in position Chinaware 
European type water closet Suite symphonic 
type with S trap of Cera make, suite-consisting 
of 10 ltr. PVC flushing cistern including cost of 
solid white cover complete in all respect and to 
the entire satisfaction of engineer in charge for 
SSE house:- 

1 
no.s 

30.5 
A 

 

  

30 Providing and fixing jet spray with 2'-6" long 
PVC pipe With C.P. Brass nut for SSE house:- 

1 
no.s 

30.8 
(a) 

 
  

31 Providing and fixing in position Cera make 
vitreous Chinaware drainage board with iron 
bracket for building into wall including painting 
cutting and making good the walls etc. white 
for SSE house:- 
460 x 390 x 200 mm 

1 
 no.s 

30.49 
(b) 

 

  

32 Wiring in PVC insulated copper conductor 
single core FRLS cable (ISI marked), 1100volts 
grade to be laid in heavy gauge, uPVC, fire 
retardant conduit pipe 20mm/25mm dia. 
(2mm thick) ISI Marked, recessed in wall etc., 
complete with powder coated/anodized 
concealed metal boxes required for suitable 
number of modules, for having electronic fan 
regulators, bell push, electronic buzzer, 3pin 
6Amp., 3pin 16/20Amp. Sockets and 
6Amp./16/20Amp. Switches (Screw Type 
Modular Accessories) etc., and covered with 
Frame Plate etc., & including the cost of 
required number of modular switches/sockets, 
step type electronic fan regulator 100watts, 
PVC connector (For Fan Box and Electronic 
Buzzer), Steel Hooks, Circular Inspection Box 
(Recessed Type and Deep Type) uPVC conduit 
pipe & copper wire and other petty material 
etc. including the cost of cutting and filling up 
of chases Cable Make- RR Kabel Other items 
Legrand/SSK:- 

  33.02  
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1. Wiring light point in PVC insulated copper 
conductor single core FRLS cable (ISI marked) 
overall 1.5 sq. mm, 1100volts grade Cable 
Make- RR Kabel Other items Legrand/SSK 

12 
nos. 

33.02(ii) 
  

 

  

2. Wiring 3 Pin 6 Amp. Plug control comprising 
wall socket (shuttered) and switch including 
bonding to existing earth with PVC insulated 
copper conductor single core FRLS cable (ISI 
marked) overall 1 sq. mm, 1100volts grade 
complete. Cable Make- RR Kabel Other items 
Legrand/SSK 

10 
nos. 

33.02(v) 
  

 

  

3. Wiring fan point without fan box in PVC 
insulated copper conductor single core FRLS 
cable (ISI marked) overall 1.5 sq. mm, 
1100volts grade with step type electronic fan 
regulator 100watts. Cable Make- RR Kabel 
Other items Legrand/SSK 

5 
nos. 

33.02(i)a 
  

 

  

4. Wiring call-bell point in PVC insulated 
copper conductor single core FRLS cable (ISI 
marked) overall 1.5 sq. mm, 1100volts grade 
with bell push and electronic buzzer 230 volts 
AC (including the cost of bell push, electronic 
buzzer & powder coated concealed metal box 
for electronic buzzer). Cable Make- RR Kabel 
Other items Legrand/SSK 

1 
no 

33.02(iii) 
  

 

  

5. Wiring 3 pin 16/20 amp. power plug control 
(shuttered) and switch. Cable Make- RR Kabel 
Other items Legrand/SSK 

3 
nos. 

33.02(vi) 
  

 
    

 
Terms & Conditions:- 

1) A set of tender documents(Non-transferable) containing detail of work, technical specifications and 
terms & conditions can be obtained on cash payment or demand draft (Nonrefundable) drawn in 
favour of ASE/ P&M Division Butari .Tenders of the firms/Contractors who do not purchase the tender 
documents in advance shall not be opened. 

2) Tender documents will be issued to those firms only who get them registered with PUNJAB STATE 
TRANSMISSION CORPORATION for similar nature of work. For registration the firm has to fulfill 
conditions pre-laid by PUNJAB STATE TRANSMISSION CORPORATION as per Works Regulation-1997 
and notified earlier through newspaper by this office.  

3) Tenders will be issued to those contractors who have valid labour license and hold independent EPF 
account No. 

4) Tender received telegraphically/fax/telex/conditional/without earnest money will not be accepted. 
5) Tenders received after the due date and time shall not be entertained  
6)  This office reserves the right to reject any or all the tenders so received without assigning reason. 
7) The work will not be splitted & overall lowest bidder will be considered. 
8) Tender documents will be issued to those contractors/firms having VAT regn No(TIN) issued by the 

Deptt of Excise & Taxation. The proof of the same is required to be submitted at the time of purchase 
of tender documents. 
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9) The negotiation if required shall be held with the lowest bidder only. 
10) In case of any dispute regarding issue of tender specifications, Dy Chief Engineer/PSTCL P&M Circle, 

Amritsar shall be the final authority for decision. 
 
 

Additional S.E./P&M Division, Butari 


